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OPEN TENDER   

 
The County Government of Baringo interested and eligible bidders to tender for the following;  

 

#  
Tender Number  Tender Description  

Bid Security 

Amount  

Tender 

Closing date  

1. BCG/TNR/ MOALF/771111-

2/2019-2020 

Proposed Completion Works at 

Eldama Ravine Milk Processing 

Plant; 

180,000.00  
Monday 18th  

May,2020  

 

Tender documents may be downloaded free of charge from the county government website 

www.baringo.go.ke  and the national government procurement portal www.tenders.go.ke . The duly 

completed bids should be submitted through IFMIS portal.  

 

 

 

 

 

 

 

 

 

 

 

 

 

COUNTY GOVERNMENT OF BARINGO 
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INSTRUCTIONS TO TENDERERS 

 

1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents.  The successful tenderer will be expected to complete 

the Works by the Intended Completion Date specified in the tender documents. 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer (including all 

members of a joint venture and subcontractors) is not associated, or has not been associated in the 

past, directly or indirectly, with the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the project or being proposed as Project Manager for the 

Contract.  A firm that has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the Works, and any of its affiliates, shall not be eligible to tender. 
 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary. 
 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only tenders from pre-

qualified  tenderers will be considered for award of Contract.  These qualified tenderers should 

submit with their tenders any information updating their original pre-qualification applications or, 

alternatively, confirm in their tenders that the originally submitted pre-qualification information 

remains essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall include the 

following information and documents with their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the tender to commit 

the tenderer: 
 

(b) total monetary value of construction work performed for each of the last five years: 

 experience in works of a similar nature and size for each of the last five years, and details of 

work under way or contractually committed; and names and addresses of clients who may be 

contacted for further information on these contracts; 
 

(d) major items of construction equipment proposed to carry out the Contract and an undertaking 

that they will be available for the Contract. 

 

(e) qualifications and experience of key site management and technical personnel proposed for 

the Contract and an undertaking that they shall be available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss statements and 

auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit and 

availability of other financial resources); 
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(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in which the 

tenderer is involved, the parties concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works amounting to more than 10 percent of 

the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements, unless otherwise stated: 
 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on behalf of all partners of the 

joint venture; and 

 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying criteria; 

 

(a)  annual volume of construction work of at least 2.5 times the  estimated annual cash flow 

for the Contract; 

 

(b)  experience as main contractor in the construction of at least 

 

(c)   two works of a nature and complexity equivalent to the Works 

 over the last 10 years (to comply with this requirement, works  cited should be at least 70 

percent complete); 

 

(d)  proposals for the timely acquisition (own, lease, hire, etc.) of the  essential equipment listed 

as required for the Works; 

 

(e)  a Contract manager with at least five years’ experience in works  of an equivalent nature 

and volume, including no less than  three years as Manager; and 

 

(f)  liquid assets and/or credit facilities, net of other contractual  commitments and exclusive of 

any advance payments which  may be made under the Contract, of no less than 4 months of 

 the estimated payment flow under this Contract. 
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1.8 The figures for each of the partners of a joint venture shall be added together to determine the 

tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); however, for a 

joint venture to qualify, each of its partners must meet at least 25 percent of minimum criteria 1.7 (a), 

(b) and (e) for an individual tenderer, and the partner in charge at least 40 percent of those minimum 

criteria.  Failure to comply with this requirement will result in rejection of the joint venture’s tender.  

Subcontractors’ experience and resources will not be taken into account in determining the tenderer’s 

compliance with the qualifying criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint venture.  A 

tenderer who submits or participates in more than one tender (other than as a subcontractor or in cases 

of alternatives that have been permitted or requested) will cause all the proposals with the tenderer’s 

participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission of his tender, and the 

Employer will in no case be responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine the Site 

of the Works and its surroundings, and obtain all information that may be necessary for preparing the 

tender and entering into a contract for construction of the Works.  The costs of visiting the Site shall 

be at the tenderer’s own expense.  

1.12 The procuring entity’s employees, committee members, board members and their relative (spouse and 

children) are not eligible to participate in the tender. 

1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/= 

1.14 The procuring entity shall allow the tenderer to review the tender document free of charge before 

purchase. 

2. Tender Documents 

2.1 The complete set of tender documents comprises the documents listed below and any addenda issued 

in accordance with Clause 2.4. 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender 

documents.  Failure to furnish all information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in every respect will be at the 

tenderer’s risk and may result in rejection of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify the Employer 

in writing or by cable, telex or facsimile at the address indicated in the letter of invitation to tender.  
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The Employer will only respond to requests for clarification received earlier than seven days prior to 

the deadline for submission of tenders.  Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of the inquiry, but without 

identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering documents by 

issuing addenda.  Any addendum thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer. 

 

2.5 To give prospective tenderers reasonable time in which to take an addendum into account in 

preparing their tenders, the Employer shall extend, as necessary, the deadline for submission of 

tenders, in accordance with Clause 4.2 here below. 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to 

Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  

Items for which no rate or price is entered by the tenderer will not be paid for when executed and 

shall be deemed covered by the other rates and prices in the Bill of Quantities.  All duties, taxes, and 

other levies payable by the Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of tenders, shall be included in the tender 

price submitted by the tenderer. 

 

3.4 he rates and prices quoted by the tenderer shall only be subject to adjustment during the performance 

of the Contract if provided for in the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of One Hundred Twenty (120) days from the date of 
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submission.  However in exceptional circumstances, the Employer may request that the tenderers 

extend the period of validity for a specified additional period.  The request and the tenderers’ 

responses shall be made in writing.  A tenderer may refuse the request without forfeiting the Tender 

Security.  A tenderer agreeing to the request will not be required or permitted to otherwise modify the 

tender, but will be required to extend the validity of Tender Security for the period of the extension, 

and in compliance with Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form specified in 

the appendix to invitation to tenderers.  This shall be in the amount not exceeding 2 percent of the 

tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender Security included 

in Section G - Standard forms or any other form acceptable to the Employer. Tender Security shall be 

valid for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The Tender Security 

of a joint venture must define as “Tenderer” all joint venture partners and list them in the following 

manner:  a joint venture consisting of”…………”,”…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of the 

tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has signed the 

Contract Agreement and furnished the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause 5.7; 

 

© in the case of a successful tenderer, if the tenderer fails within the specified time limit to 

(d) 

(i) sign the Agreement, or 

 

(ii) Furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and Specifications.  Alternatives 

will not be considered, unless specifically allowed in the invitation to tender.  If so allowed, tenderers 

wishing to offer technical alternatives to the requirements of the tendering documents must also 

submit a tender that complies with the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications.  In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation of the 

alternative, including design calculations, technical specifications, breakdown of prices, proposed 

construction methods and other relevant details.  Only the technical alternatives, if any, of  
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the lowest evaluated tender conforming to the basic technical requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender documents as 

described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing the 

Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of the tender, in the 

number specified in the invitation to tender, and clearly marked as “COPIES”.  In the event of 

discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 

1.6 (b), as the case may be.  All pages of the tender where alterations or additions have been made 

shall be initialed by the person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the procuring entity not 

later than 7 days prior to the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of receiving 

the request to enable the tenderer to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

4.1 The tenderer shall be filled and sent on IFMIS online only. 

(a) be addressed to the Employer at the address provided in the invitation to tender; 

 

(b) bear the name and identification number of the Contract as defined in the invitation to tender;  

 

 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the time and 

date specified in the invitation to tender.  However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 in which case all 

rights and obligations of the Employer and the tenderers previously subject to the original deadline 

will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer un-

opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the deadline 

prescribed in clause 4.2.  Each tenderer’s modification or withdrawal notice shall be prepared, sealed, 

marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes additionally 

marked “MODIFICATIONò and “WITHDRAWAL ”, as appropriate.  No tender may be modified 

after the deadline for submission of tenders. 
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4.5 Withdrawal of a tender between the deadlines for submission of  

Tenders and the expiration of the period of tender validity specified in the invitation to tender or as 

extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security pursuant to Clause 

3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by submitting 

tender modifications in accordance with Clause 4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including modifications made pursuant to Clause 4.4, in 

the presence of the tenderers’ representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked “WITHDRAWAL ” shall be opened and read 

out first. Tenderers’ and Employer’s representatives who are present during the opening shall sign a 

register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any alternative tender 

(if alternatives have been requested or permitted), any discounts, tender modifications and 

withdrawals, the presence or absence of Tender Security, and such other details as may be considered 

appropriate, will be announced by the Employer at the opening.  Minutes of the tender opening, 

including the information disclosed to those present will be prepared by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and comparison of tenders and 

recommendations for the award of Contract shall not be disclosed to tenderers or any other persons 

not officially concerned with such process until the award to the successful tenderer has been 

announced.  Any effort by a tenderer to influence the Employer’s officials, processing of tenders or 

award decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his discretion, 

may ask any tenderer for clarification of the tender, including breakdowns of unit rates.  The request 

for clarification and the response shall be in writing or by cable, telex or facsimile but no change in 

the price or substance of the tender shall be sought, offered, or permitted except as required to 

confirm the correction of arithmetic errors discovered in the evaluation of the tenders in accordance 

with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender (a) meets 

the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities; and (d) is 

substantially responsive to the requirements of the tendering documents.  A substantially responsive 

tender is one which conforms to all the terms, conditions and specifications of the tendering 

documents, without material deviation or reservation.  A material deviation or reservation is one (a) 

which  

 

affects in any substantial way the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the tendering documents, the Employer’s rights or the tenderer’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the competitive 

position of other tenderers presenting substantially responsive tenders. 
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5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be made 

responsive by correction or withdrawal of the nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors.  Errors 

will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in words, the 

amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical error, in which case the adjustment 

will be made to the entry containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and 

the corrected tender figure in the main summary of the Bill of Quantities, the amount as stated 

in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference between the 

tender amount and the corrected tender sum as a percentage of the corrected Builder’s Work 

(i.e. Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builders’ Work (as a rebate or addition as 

the case may be) for the purposes of valuations for Interim Certificates and valuation of 

variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above procedure for 

the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding upon the tenderer.  If the tenderer 

does not accept the corrected amount, the tender may be rejected and the Tender Security may 

be forfeited in accordance with clause 3.11. 

5.8 The Employer will evaluate and compare only the tenders determined to be substantially responsive 

in accordance with Clause 5.5. 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated tender price by 

adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 

Quantities, but including Dayworks where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, deviations, or 

alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price modifications offered in 
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accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.  

Variations, deviations, and alternative offers and other factors which are in excess of the requirements 

of the tender documents or otherwise result in unsolicited benefits for the Employer will not be taken 

into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender from the time of the 

tender opening to the time the Contract is awarded.  Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, tender comparison or Contract award 

may result in the rejection of the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall 

be allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 

50% of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  

 

6. Award of Contract  

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has been 

determined to be substantially responsive to the tendering documents and who has offered the lowest 

evaluated tender both technically and financial, provided that such tenderer has been determined to be 

(a) eligible in accordance with the provision of Clauses 1.2, and (b) qualified in accordance with the 

provisions of clause 1.7 and 1.8. 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, at any time prior 

to the award of Contract, without thereby incurring any liability to the affected tenderer or tenderers 

or any obligation to inform the affected tenderer or tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to expiration of the 

tender validity period in writing or by cable, telex or facsimile.  This notification (hereinafter and in 

all Contract documents called the “Letter of Acceptance”) will state the sum (hereinafter and in all 

Contract documents called the “Contract Price”) that the Employer will pay the Contractor in 

consideration of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be informed that their tenders 

have not been successful. 

The contract shall be formed on the parties signing the contract. 

6.4 The Agreement will incorporate all agreements between the Employer and the successful tenderer.  

Within 14 days of receipt the successful tenderer will sign the Agreement and return it to the 

Employer. 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to the 

Employer a Performance Security in the amount stipulated in the Appendix to Conditions of Contract 

and in the form stipulated in the Tender documents. The Performance Security shall be in the amount 

and specified form  
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6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Tender Security. 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer will 

promptly notify the other tenderers that their tenders have been unsuccessful. 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not 

exceeding one year (12 months) 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity period from 

the date of opening the tender. 

6.10 The parties to the contract shall have it signed within 30 days from the date of notification of contract 

award unless there is an administrative review request. 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 months) 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the original contract 

price. 

6.13 Price variation request shall be processed by the procuring entity within 30 days of receiving the 

request. 

6.14 The procuring entity may at any time terminate procurement proceedings before contract award and 

shall not be liable to any person for the termination. 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on request give 

its reasons for termination within 14 days of receiving the request from any tenderer. 

6.16 A tenderer who gives false information in the tender document about its qualification or who refuses 

to enter into a contract after notification of contract award shall be considered for debarment from 

participating in future public procurement.  

7. Corrupt and Fraudulent practices  

7.1   The procuring entity requires that tenderers observe the highest standards of ethics during 

procurement process and execution of contracts. A tenderer shall sign a declaration that he has not 

and will not be involved in corrupt and fraudulent practices. 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONDITIONS OF CONT RACT 

1. Definitions 
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1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated; 

ñBill of Quantitiesò means the priced and completed Bill of Quantities forming part of the tender. 

 

ñCompensation Eventsò are those defined in Clause 24 hereunder. 

 

ñThe Completion Dateò means the date of completion of the Works as certified by the Project 

Manager, in accordance with Clause 31. 

 

ñThe Contractò means the agreement entered into between the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties including all attachments and appendices 

thereto and all documents incorporated by reference therein to execute, complete, and maintain the 

Works, 

 

ñThe Contractorò refers to the person or corporate body whose tender to carry out the Works has 

been accepted by the Employer. 

 

ñThe Contractorôs Tenderòis the completed tendering document submitted by the Contractor to the 

Employer. 

 

ñThe Contract Priceò is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

ñDaysò are calendar days; ñMonthsò are calendar months. 

 

ñA Defectò is any part of the Works not completed in accordance with the Contract. 

 

ñThe Defects Liability Certificateò is the certificate issued by Project Manager upon correction of 

defects by the Contractor. 

 

ñThe Defects Liability Periodò is the period named in the Contract Data and calculated from the 

Completion Date. 

 

ñDrawingsò include calculations and other information provided or approved by the Project Manager 

for the execution of the Contract. 

 

ñDayworksò are Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 

 

ñEmployerò, or the ñProcuring entityò as defined in the Public Procurement Regulations (i.e. 

Central or Local Government administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works. 

 

ñEquipmentò is the Contractor’s machinery and vehicles brought temporarily to the Site for the 
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execution of the Works. 

 

ñThe Intended Completion Dateò is the date on which it is intended that the Contractor shall 

complete the Works.  The Intended Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order. 

 

ñMaterialsò are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

 

ñPlantò is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

 

ñProject Managerò is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Employer and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising the execution of the Works and 

administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the 

Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

 

ñSiteò is the area defined as such in the Appendix to Condition of Contract. 

 

ñSite Investigation Reportsò are those reports that may be included in the tendering documents 

which are factual and interpretative about the surface and subsurface conditions at the Site. 

 

ñSpecificationsò means the Specifications of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

 

ñStart Dateò is the latest date when the Contractor shall commence execution of the Works.  It does 

not necessarily coincide with the Site possession date(s). 

 

ñA Subcontractorò is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the Work in the Contract, which includes Work on the Site. 

 

ñTemporary worksò are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 

 

 ñA Variationò is an instruction given by the Project Manager which  varies the Works. 

 

 ñThe Worksò are what the Contract requires the Contractor to  construct, install, and turnover to 

the Employer, as defined in the  Appendix to Conditions of Contract. 
 

2. Interpretation  
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around.  Headings have no significance.  Words have their normal meaning 

in English Language unless specifically defined.  The Project Manager will provide instructions 

clarifying queries about these Conditions of Contract. 
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the Intended Completion Date apply 

to any section of the Works (other than references to the Intended Completion Date for the whole of 

the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of Contract as forming part of the 

Contract. 

                   Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 
 

3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English language and the Laws 

of Kenya respectively unless otherwise stated. 

4 Project Managerôs Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after notifying the 

Contractor. 
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6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice shall be effective 

only when it is delivered. 

 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Employer in writing.  Subcontracting shall not alter the 

Contractor’s obligations. 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities 

etc. as listed in the Appendix to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also provide facilities and services for them.  

The Employer may modify the said List of Other Contractors etc., and shall notify the Contractor of 

any such modification. 

9 Personnel 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to carry out 

the functions stated in the said Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor to remove a person who is a 

member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the Work in the 

Contract. 

10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings.  The Works may commence on the Start Date and shall be carried out in accordance with 

the Program submitted by the Contractor, as updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 

11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  However before erecting the 

same, he shall submit his designs including specifications and drawings to the Project Manager and to 

any other relevant third parties for  their approval.  No erection of temporary works shall be done 

until such approvals are obtained. 
 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary works and all drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be  subject to prior approval by the Project Manager before they can be used. 
 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12. Discoveries 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly discovered on Site shall 

be the property of the Employer.  The Contractor shall notify the Project Manager of such discoveries 

and carry out the Project Manager’s instructions for dealing with them. 

13. Work Program  

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to the 

Project Manager for approval a program showing the general methods, arrangements, order, and 

timing for all the activities in the Works.  An update of the program shall be a program showing the 

actual progress achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated program at intervals no 

longer than the period stated in the Appendix to Conditions of Contract.  If the Contractor does not 

submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment certificate and continue 

to withhold this amount until  the next payment after the date on which the overdue program has been 

submitted.  The Project Manager’s approval of the program shall not alter the Contractor’s 

obligations.  The Contractor may revise the program and submit it to the Project Manager again at 

any time.  A revised program shall show the effect of Variations and Compensation Events. 

14. Possession of Site 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of a part is 

not given by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed 

to have delayed the start of the relevant activities, and this will be a Compensation Event. 

15. Access to Site 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the Project 

Manager, access to the Site and to any place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

16. Instructions 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance with 

the Contract. 

17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 

variation is issued which makes it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Work, which would 

cause the Contractor to incur additional cost.  The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or variation and 

submitting full supporting information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer. 

 

18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the Project Manager and the 

Contractor.  Its business shall be to review the plans for the remaining Work and to deal with matters 
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raised in accordance with the early warning procedure.  The Project Manager shall record the minutes 

of management meetings and provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and stated in writing to 

all who attended the meeting. 

 

19. Early Warning  

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the Work, increase the Contract Price 

or delay the execution of the Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date.  The estimate shall be provided by the Contractor as soon as reasonably possible. 

19.2 The Contractor shall cooperate with the Project Manager in making and considering proposals on 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project Manager. 

20. Defects 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects that 

are found.  Such inspection shall not affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a defect and to uncover and test any Work that the Project 

Manager considers may have a defect.  Should the defect be found, the cost of uncovering and 

making good shall be borne by the Contractor, However, if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Conditions of Contract.  The Defects Liability Period shall be extended for as long as 

defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Project Manager’s notice.  If the Contractor has not corrected a defect 

within the time specified in the Project Manager’s notice, the Project Manager will assess the cost of 

having the defect corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

21. Bills of Quantities 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor.  The Contractor will be paid for the 

quantity of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the 

particular item by more than 25 percent and provided the change exceeds 1 percent of the Initial 

Contract price, the Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 

cost breakdown of any rate in the Bills of Quantities. 

22. Variations 

22.1 All variations shall be included in updated programs produced by the Contractor. 
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22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the variations 

when requested to do so.  The Project Manager shall assess the quotation, which shall be given within 

seven days of the request or within any longer period as may be stated by the Project Manager and 

before the Variation is ordered.  

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities and if in 

the opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 

or the timing of its execution does not cause the cost per unit of quantity to change, the rate in the 

Bills of Quantities shall be used to calculate the value of the variation.  If the cost per unit of quantity 

changes, or  

if the nature or timing of the work in the variation does not correspond with items in the Bills of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of 

Work.   

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and make a 

change to the Contract price, which shall be based on the Project Manager’s own forecast of the 

effects of the variation on the Contractor’s costs. 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a quotation being 

given and considered without delaying the Work, no quotation shall be given and the variation shall 

be treated as a Compensation Event. 

22.6 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning. 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an updated cash 

flow forecast. 

23. Payment Certificates, Currency of Payments and Advance Payments 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 

sufficient details of the Work done and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. The Project Manager shall check the monthly application and 

certify the amount to be paid to the Contractor within 14 days.  The value of Work executed and 

payable shall be determined by the Project Manager. 

23.2 The value of Work executed shall comprise the value of the quantities of the items in the Bills of 

Quantities completed, materials delivered on Site,  variations and compensation events.   Such 

materials shall become the property of the Employer once the Employer has paid the Contractor for 

their value .  Thereafter, they shall not be removed from Site without the Project Manager’s 

instructions except for use upon the Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 30 days of the date of issue of  each certificate.  If 

the Employer makes a late payment, the Contractor shall be paid simple interest on the late payment 

in the next payment.  Interest shall be calculated on the basis of number of days delayed  at a rate 

three percentage points above the Central Bank of Kenya’s  average rate for base lending  prevailing 

as of the first day the payment becomes overdue. 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set out in this clause.  Interest shall be 

calculated from the date upon which the increased amount would have been certified in the absence 

of dispute. 
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23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor shall be made 

in Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to 

the execution of the Contract Agreement and indicated therein.  The rate of exchange for the 

calculation of the amount of foreign currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract.  If the Contractor indicated foreign currencies for payment other 

than the currencies of the countries of origin of related goods and services the Employer reserves the 

right to pay the equivalent at the time of payment in the currencies of the countries of such goods and 

services.  The Employer and the Project Manager shall be notified promptly by the Contractor of an 

changes in the expected foreign currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements and the foreign and local 

currency portions of the balance of the Contract Price shall then be amended by agreement between 

Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

a) On signature of the Contract, the Contractor shall at his request, and without furnishing proof 

of expenditure, be entitled to an advance of 10% (ten percent) of the original amount of the 

Contract.  The advance shall not be subject to retention money. 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or   a directly  

liable guarantee satisfactory to the Employer in the amount of the advance payment.  The 

guarantee shall be in the same currency as the advance. 

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor.  Reimbursement 

shall begin when the amount of the sums due under the Contract reaches 20% of the original 

amount of the Contract.  It shall have been completed by the time 80% of this amount is 

reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

   A = the amount of the advance which has been granted 

 

X1      = the amount of proposed cumulative payments as a percentage of the original 

amount of the Contract.  This figure will exceed 20% but not exceed 80%. 

 

X11     = the amount of the previous cumulative payments as a percentage of the original 

amount of the Contract.  This figure will be below 80%but not less than 20%. 
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d) with each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly. 

 

24. Compensation Events 

24.1 The following issues shall constitute Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 

the Appendix to Conditions of Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of 

the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications or instructions 

required for execution of the Works on time. 
 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 

the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to tenderers 

(including the Site investigation reports), from information available publicly and from a 

visual inspection of the Site. 
 

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 

the Employer or additional work required for safety or other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 
 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

(k) Other compensation events described in the Contract or determined by the Project Manager 

shall apply. 

24.2 If a compensation event would cause additional cost or would prevent the Work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended.  The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the Intended Completion Date shall 

be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the Contractor’s 

forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, the 

Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
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adversely affected by the Contractor not having given early warning or not having co-operated with 

the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix to 

Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a claim 

within thirty days after the event giving rise to the claim has first arisen.  The claim shall be 

submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, the Contractor 

shall submit an interim claim within the said thirty days and a final claim within thirty days of the end 

of the event giving rise to the claim. 

 

25. Price Adjustment 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed 

between the date 30 days before the submission of tenders for the Contract and the date of 

Completion.  The adjustment shall be the change in the amount of tax payable by the Contractor. 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported (by 

express provisions in the Contract Bills of Quantities or Specifications) for permanent incorporation 

in the Works.  Unless otherwise stated in the Contract, if at any time during the period of the Contract 

exchange rates shall be varied and this shall affect the cost to the Contractor of such materials, then 

the Project Manager shall assess the net difference in the cost of such materials.  Any amount from 

time to time so assessed shall be added to or deducted from the Contract Price, as the case may be. 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been calculated in 

the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the 

rates of wages and other  

emoluments and expenses as determined by the Joint Building Council of Kenya (J.B.C.) and 

set out in the schedule of basic rates issued 30 days before the date for submission of 

tenders.A copy of the schedule used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and 

expenses are increased or decreased, then the Contract Price shall be increased or decreased 

by the amount assessed by the Project Manager based upon the difference, expressed as a 

percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of labour incorporated within the 

amount of Work remaining to be executed at the date of publication of such increase or 

decrease. 
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(iii) No adjustment shall be made in respect of changes in the rates of wages and other 

emoluments and expenses which occur after the date of Completion except during such other 

period as may be granted as an extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the basic 

prices of materials to be permanently incorporated in the Works as determined by the J.B.C. and set 

out in the schedule of basic rates issued 30 days before the date for submission of tenders. A copy of 

the schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the 

Contract Price shall be increased or decreased by the amount to be assessed by the Project Manager 

based upon the difference between the price set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders and the rate published by the J.B.C. and applied to the 

quantum of the relevant materials which have not been taken into account in arriving at the amount of 

any interim certificate under clause 23 of these Conditions issued before the date of publication of 

such increase or decrease. 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur after the 

date for Completion except during such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials included 

in the schedule of basic rates. 

26. Retention 

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Appendix to Conditions of Contract until Completion of the whole of the Works.  On Completion of 

the whole of the Works, half the total amount retained shall be repaid to the Contractor and the 

remaining half when the Defects Liability Period has passed and the Project Manager has certified 

that all defects notified to the Contractor before the end of this period have been corrected. 

27. Liquidated Damages 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to 

Conditions of Contract for each day that the actual Completion Date is later than the Intended 

Completion Date.  The Employer may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not alter  the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from the 

date of payment to the date of repayment, at the rate specified in Clause 23.30 

28. Securities 

28.1 The Performance Security shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to 

the Employer, and denominated in Kenya Shillings. The Performance Security shall be valid until a 

date 30 days beyond the date of issue of the Certificate of Completion. 
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29. Dayworks 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 

amounts of Work only when the Project Manager has given written instructions in advance for 

additional work to be paid for in that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved by the 

Project Manager.  Each completed form shall be verified and signed by the Project Manager within 

two days of the Work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Liability and Insurance 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are the 

Employer’s risks: 

(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, 

Plant, Materials and Equipment), which are due to; 

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is 

the unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty or interference with any legal right by the 

Employer or by any person employed by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 

to a fault of the Employer or in Employer’s design, or due to war or radioactive contamination 

directly affecting the place where the Works are being  executed.  

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss of 

or damage to the Works, Plant, and Materials is the Employer’s risk except loss or damage due to; 

(a) a defect which existed on or before the Completion Date. 

(b) an event occurring before the Completion Date, which was not itself the Employer’s risk 

© the activities of the Contractor on the Site after the Completion Date. 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of personal 

injury, death and loss of or damage to property (including, without limitation, the Works, Plant, 

Materials, and Equipment) which are not Employer’s risk are Contractor’s risks. 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts stated in the Appendix 

to Conditions of Contract for the following events; 

 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

© loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract, and 
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(d) personal injury or death. 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for 

the Project Manager’s approval before the Start Date.  All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

30.5 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums from 

payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall 

be a debt due. 

30.6 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager.  Both parties shall comply with any conditions of insurance policies. 

31. Completion and taking over 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the Project 

Manager to issue a Certificate of  Completion of the Works.  The Employer shall take over the Site 

and the Works within seven [7] days of the Project Manager’s issuing a Certificate of Completion. 

32. Final Account 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount that the 

Contractor considers payable to him by the Employer under the Contract before the end of the 

Defects Liability Period.  The Project Manager shall issue a Defects Liability Certificate and certify 

any final payment that is due to the Contractor within 30 days of receiving the Contractor’s account if 

it is correct and complete.  If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary.  If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable 

to the Contractor and issue a Payment Certificate.  The Employer shall pay the Contractor the amount 

due in the Final Certificate within 60 days. 

33. Termination 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. These  fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorised by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 

instruction is not withdrawn within 30 days; 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor 

within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of issue. 

(e) the Project Manager gives notice that failure to correct a particular defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 

cause other than those listed under Clause 33.1 above, the Project Manager shall decide whether the 

breach is fundamental or not. 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible.  The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the Works executed and materials 

, goods, equipment and temporary buildings on Site. 

34. Payment Upon Termination 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Project Manager shall issue a certificate for the value of the Work done and materials ordered and 

delivered to Site up to the date of the issue of the certificate.  Additional liquidated damages shall not 

apply.  If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable by the Contractor. 

34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of 

Contract by the Employer, the Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the  

Works, and the Contractor’s costs of protecting and securing the Works. 

34.3 The Employer may employ and pay other persons to carry out and complete the Works and to rectify 

any defects and may enter upon the Works and use all materials on the Site, plant, equipment and 

temporary works.  

34.4 The Contractor shall, during the execution or after the completion of the Works under this clause 

remove from the Site as and when required, within such reasonable time as the Project Manager may 

in writing specify, any temporary buildings, plant, machinery, appliances, goods or materials 

belonging to or hired by him, and in default the Employer may (without being responsible for any 

loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all 

costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the accounts therefore the Project Manager 

shall certify the amount of expenses properly incurred by the Employer and, if such amount added to 

the money paid to the Contractor before such determination exceeds the total amount which would 

have been payable on due completion in accordance with this Contract the difference shall be a debt 

payable to the Employer by the Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the Contractor. 
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35. Release from Performance 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been 

frustrated.  The Contractor shall make the Site safe and stop Work as quickly as possible after 

receiving this certificate and shall be paid for all Work carried out before receiving it. 

36. Corrupt gifts and payments of commission 

36.1 The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other Contract for the Employer or 

for showing or forbearing to show favour  

or disfavour to any person in relation to this or any other contract for the Employer. 

(b) Enter into this or any other contract with the Employer in connection with which commission has 

been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 

is made particulars of any such commission and of the terms and conditions of any agreement for the 

payment thereof have been disclosed in writing to the Employer. 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of 

the Public Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws 

of Kenya. 

37. Settlement Of Disputes 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on his 

behalf and the Contractor, either during the progress or after the completion or termination of the 

Works, such dispute shall be notified in writing by either party to the other with a request to submit it 

to arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice.  The 

dispute shall be referred to the arbitration and final decision of a person to be agreed between the 

parties.  Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional institutions; 

(i) Architectural Association of Kenya 

(ii) Institute of Quantity Surveyors of Kenya 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

(v) Institution of Engineers of Kenya 

On the request of the applying party. The institution written to first by the aggrieved party shall take 

precedence over all other institutions. 
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37.2 The arbitration may be on the construction of this Contract or on any matter or thing of whatsoever 

nature arising thereunder or in connection therewith, including any matter or thing left by this 

Contract to the discretion of the Project Manager, or the withholding by the Project Manager of any 

certificate to which the Contractor may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and liabilities of the parties subsequent to 

the termination of Contract. 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference where 

notice of a dispute or difference has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the dispute. 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference 

shall not commence unless an attempt has in the first instance been made by the parties to settle such 

dispute or difference amicably with or without the assistance of third parties.  Proof of such attempt 

shall be required. 

37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by 

either party: 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act. 

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions.        

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

37.5.4 Any dispute or difference arising in respect of war risks   or war damage. 

37.6 All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Employer and the Contractor 

agree otherwise in writing. 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 

subject of or included in any certificate. 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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B- Evaluation Criteria & Award  
General 

Evaluation criteria shall comprise three stages (1) Mandatory Evaluation/Requirements, (2) Technical Evaluation and (3) Financial Evaluation; 

 
1.1. Mandatory Evaluation/Requirements; 

Tenderers MUST meet all requirements under Mandatory Requirements ð under the Table of Mandatory Requirements to qualify for Technical and Financial 

Evaluation. This sections shall be a YES/NO section.  

 
Sub-Factor Requirement Bidder Documentation Required Provide

d (Y/N)/ 

or N/A  

Statutory and General Requirements 

Registration 

as a 

Company 

Bidder Must be a legally constituted firm 

according to the laws of Kenya and must 

have been in operation for at least 4 years 

as per certificate of incorporation 

Must meet requirement  ¶ Company Certificate of Incorporation;  

¶ Fully completed - Confidential Business 

Questionnaire ð Section IX - Standard Forms 

 

Tax 

Compliance 

Bidder MUST be Tax Registered and be 

Tax Compliant  

Must meet requirement ¶ Current and valid Tax Compliance Certificate 

ð valid as of bid invitation date.  

 

Physical 

address  

Must have a physical office and works yard Must meet requirement ¶ Current and valid Single Business Permit as of 

the submission deadline. 

 

Registration 

by National 

Construction 

Authority  

At least category NCA6 for building works 

and NCA 8 Electricals works 

Must meet requirement ¶ Current and valid NCA categorization as per 

requirements column;  

¶ Current and valid annual practising certificate 

for the above two ð valid as of deadline of 

submission. 

¶ NCA8 category for electrical works, 

tenderers may enter into joint venture or 

subcontractors agreement in which case , the 

tenderer should submit a Joint Venture/Sub-

Contractor Agreement in addition to the 

partners NCA certification/Details of Sub-

Contractors Form under Section IX-Standard 

Forms 

 

Company 

Ownership 

Must attach copy of recent CR12  Must meet requirement ¶ Recent copy of CR 12 printed not later than 

year 2018. 
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Sub-Factor Requirement Bidder Documentation Required Provide

d (Y/N)/ 

or N/A  

Site Visit Bidder or representative shall attend Site 

visit scheduled as per Section I ð Invitation 

for Tenders/Advertisement  

Must meet requirement ¶ Tenderers to attend mandatory site visit;  

¶ Bidder to sign site visit attendance register 

and obtain Pre-Bid Site Visit certificate. 

Attach the form as part of bid.  

 

Tender Sum 

and Tender 

Validity 

Period 

Bidder shall quote the Tender Sum and 

Validity period and as per Invitation for 

Tenders 

Must meet requirement ¶ Completed Form of Tender ð Section IX - 

Standard Forms; 

¶ Completed form of Tender Securing 

Declaration - Section IX - Standard Forms 

 

Bid Security The Bidder shall furnish as part of its bid, a 

bid security in form as specified under 

Invitation for Tenders/Tender Data Sheet 

Must meet requirement ¶ In original, unconditional bank guarantee or 

bankerõs cheque or insurance or hard cash 

and in the amounts and currency as  specified 

under Invitation for Tenders/Ten der Data 

Sheet;  

¶ If not in the form of cash or bankers cheque, 

in the format of ð Section IX ð Standard 

Forms ð Form of Tender Security 

 

Declarations 1. Bidder to provide self-declaration 

that the person/tenderer is not 

debarred in the matter of public 

procurement and Asset disposal act 

2015(As per section 62 of PPADA 

2015). 

2. Bidder to provide self-declaration 

that the person/tenderer will not 

engage in any corrupt or 

fraudulent practice as per section 

62 of PPADA 2015. 

Must meet requirement ¶ Attach decoration form.   

Bidding Forms and Other Requirements 

Bidder 

Information  

The bidder is required to provide all details 

in the format as specified as Section IX - 

Standard forms 

Must meet requirement Fully completed Standard Forms; 

¶ Qualification information form;  

¶ Confidential Business Questionnaire;  
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Sub-Factor Requirement Bidder Documentation Required Provide

d (Y/N)/ 

or N/A  

Schedule of 

Unit Rates 

Completed priced Bills of Quantities  Must meet requirement ¶ Completed Bill of Quantities - Section VIIIð 

Standard Forms Schedule of Unit Rates - 

(The Bills of Quantities), with rates 

consistently applied for similar items within 

the Bills of Quantities;  

¶ No frontloading from 1 above.  

 

Eligibility 

Financial Situation 

Historical 

Financial 

Performance 

Submission of audited reports for the last 

two financial years (2017, and 2018.   

Must meet requirement Audited financial reports for the last two years 

2017 and 2018  certified by a CPA(K) auditor 

and consistent with Section IX - Standard Form - 

Qualification Information Form  

 

Average 

Annual 

Turnover 

Minimum average annual turnover of 

Kenya Shillings at least KES50Million for 

the last two years (2017 and 2018) as 

demonstrated by the audited financial 

statements 

Must meet requirement Audited financial reports for the last two years 

2017 and 2018  certified by a CPA(K) auditor 

and consistent with Section IX - Standard Form - 

Qualification Information Form  

 

Experience 

Specific 

Experience 

Participation as contractor, management 

contractor, or subcontractor, in at least 

four (4) contracts each with a value of at 

least KShs20 million within the last ten (10) 

years (2009 to 2018), or combined works 

experience of KShs 100M over the same 

period. The works should have been 

successfully & fully completed and that are 

of the same nature to the proposed Works 

and should be supported by work 

completion & site handover certificates 

Must meet requirement ¶ List of projects ð Name, Contracting 

Authority, project/contract budget, when 

completed, and contract amounts in 

monetary terms. This information should be 

summarised under Section XI Standard Forms 

- Qualification Information Form;  

¶ The above MUST be supported by 

(1)Contract/Award clearly stipulating the 

contract value/amounts in question, 

(2)Project Completion certificates.  

 

Key Personnel 

Project 

Manager 

At least a diploma in Civil Engineering, 

Building Economics, Quantity Survey or 

Architectural Engineering, 3 years specific 

works experience and held the position of 

project manager/ Team Leader in at least 

three projects of similar nature and scope  

Must meet requirement ¶ Section IX Standard Forms - Qualification  

Information Form  properly completed;  

¶ CV describing the person, education 

background, years of experience, key 

experience as per the requirements column; 
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Sub-Factor Requirement Bidder Documentation Required Provide

d (Y/N)/ 

or N/A  

¶ Copies of Education/Qualification 

Certificates. 

Site 

Agent/Civil 

Engineer 

At least a diploma in Civil Engineering, 3 

years specific works experience and held 

the position of Site Agent in at least three 

projects of similar nature and scope  

Must meet requirement ¶ Section VIII Standard Forms - Qualification 

Information Form  properly completed;  

¶ CV describing the person, education 

background, years of experience, key 

experience as per the requirements column; 

¶ Copies of Education/Qualification 

Certificates. 

 

Key Equipment 

Key 

Equipment 

Log books/lease agreements Must meet requirement ¶ Section IX Standard Forms - Qualification 

Information Form /Schedule of Plant and 

Equipment properly completed;  

¶ Proof of equipment ownership -

Logbooks/lease agreements in the name of 

the bidder (not mere MoUs)/or any other 

verifiable proofs including purchase receipts 

for im/mo bile equipment without 

logbooks/registration documents. 

 

 

 

 

 
1.2. Technical Evaluation Criteria 

Technical Evaluation shall comprise scoring of bidders under various attributes in the table below ð Table of Scoring Matrix. To earn maximum scores, a 

bidder must (1) provide supporting documents as per criteria (2) provide very precise/specific and relevant information as per criteria (3) provide as 

many/much information as possible to earn more points. A bidder must score a minimum of 45points to be considered for Financial Evaluation 

Table of Scoring Matrix 

Sub-Factor Requirement Maximum score Awarded score 

Financial Situation   

Current Ratio defined as how many 

times current assets cover current 

liabilities ( Current Assets Divided(/) by 

Current Liabilities  

Audited financial report for the last Two (2 number) years 2017, 2018 - (choose 

either of the qualification below) : 

  

Average Current Ratio of Two (2Number) and above  7 
 

Average Current Ratio of One(1) and below Two (2Number)  5 
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Sub-Factor Requirement Maximum score Awarded score 

Annual Turnover defined as Gross 

Sales/Gross revenue that does not 

include sale of Capital Assets   

Audited financial report for the last Two (2 number) years  2017 & 2018(choose 

either of the qualification below) : 

  

¶ Average Annual Turnover above 120Million/Year  8 
 

¶ Average Annual Turnover of up to 120Million/Year  5 
 

¶ Average Annual Turnover of up to 100Million/Year Average annual turnover 

for the two years above KES100Million and up to KES120Million per year 

3 
 

Financial Capacity 15 
 

EXPERIENCE  

Contract implemented & completed in 

the past ten (10number) years related 

to building works and project in 

question (2009 to 2018) 

Information on past completed works of similar nature, complexity and 

magnitude.  Bidders MUST provide (1) Offers Letters or Contract Letters/LPOs 

clearly stipulating the contract value/amounts in question, (2) Work/Project 

Completion Certificates & completed Section IX ð Standard Forms ð Qualification 

Information Form (choose either of the qualification below) : 

 
 

Contracts value above KES120M  25 
 

Contracts value up to KES120M  21 
 

Contracts value up to KES90M  17 
 

Experience in implementing building 

works projects in difficulty to reach 

areas 

Similar building works projects implemented, Tenders must prepare a list, and 

attach award & completio n certificates for each project to earn points.  

  

Projects of similar nature, complexity and magnitude -  at least project(s) worth 

above KES30M single or combined 

15 
 

Projects of similar nature, complexity and magnitude -  at least project(s) worth 

KES30M single or combined 

8 
 

 Past & Specific Experience 40 
 

Key Personnel   

Schedule of Bidder's proposed personnel and their experience. Attach CV describing the person, education background, years 

of experience, key experience as per the requirements column & evidence of qualification (certificates, recommendations, 

service completion certificates etc.). To earn maximum points, tenderers must make sure education qualification, experience 

in similar works and position are well described and backed with evidences. Tenderers must also complete section IX  ð 

Standard Forms 

  

Project Manager i. More than a diploma in Civil Engineering, Building Economics, Quantity 

Surveyor or Architectural Engineering field = 1 point 

2 
 

ii. Similar Works Experience (Over 5 years = 2 points, 4 -5years = 1 point.)  4 
 

iii.  Experience in position of team leader/project manager in similar projects ( 4 
 



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 

Sub-Factor Requirement Maximum score Awarded score 

More than 5 projects = 2 points, 4 -5 projects = 1 point,)  

Site Agent i. More than a diploma in Civil Engineering or Projects Management = 1 

point,  

2 
 

ii. Similar Works Experience (Over 5 years = 2 points, 4-5years = 1 point.  4 
 

iii.  Experience in position of Site Agent in similar projects (More than 5 

projects = 2 points, 4 -5 projects = 1 points)  

4 
 

 KEY PERSONNEL 20 
 

Key Equipment  
 

Proof of equipment ownership -Logbooks/lease agreements in the name of the bidder/or any other verifiable proofs 

including purchase receipts for im/mobile equipment without logbooks/registration documents. To earn maximum points, 

tenderers must make sure that extra equipment/machinery is well supported with ownership/lease agreement documents. 

Mere MoUs will earn no points.  Tenderers must also complete section VIII ð Standard Forms 

  

Concrete Mixer Schedule of contractor's Concrete mixer (Attach proof or evidence of 

ownership/lease 

  

¶ At least one (1) quantity 1 
 

Dump Truck Schedule of contractor's Dump Trucks(Attach proof or evidence of 

ownership/lease 

  

¶ At least one (1) quantity 1 
 

Water Bowser Schedule of contractor's Water Bowsers 

(Attach proof or evidence of  ownership/lease 

  

¶ At least one (1) quantity 1 
 

Hand operated Compressor Schedule of contractor's Hand operated Compressor (Attach proof or evidence of 

ownership/lease 

  

¶ At least one (1) quantity 1 
 

Pick-Up Truck Schedule of contractor's Pick Ups (Attach proof or evidence of ownership/lease   

¶ More than one No.  1 
 

Key Equipment  5 
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Summary of Technical Score 

Item Category Maximum 

Score 

Awarded 

Score 

1 Financial Capacity  15 
 

2 Past and Specific Experience     40 
 

3 Key Personnel 20 
 

4 Equipment 5 
 

 
TECHNICAL SCORE, Ts 80  
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SECTION IV ς APPENDIX TO CONDITIONS OF CONTRACT 

 

 

THE EMPLOYER IS 

 

Name:   BARINGO COUNTY GOVERNMENT  

 

Address:  P.O. BOX 53 ï KABARNET  

The Project Manager is 

 

Name:  CHIEF OFFICER LIVESTOCK  

 

Address:  P.O. BOX 24, KABARNET 

Telephone:   

 

Facsimile:   

 

The name (and identification number) of the Contract is PROPOSED COMPLETION WORKS TO MILK 
PLANT AT RAVINE  

The Works consist of PROPOSED COMPLETION WORKS TO MILK PLANT AT RAVINE  as per 

the specifications and Bills of Quantities. 

 

The Start Date shall be to be agreed with the project Manager 

 

The Intended Completion Date for the whole of the Works shall be 

32 Weeks after commencement date. 

 

The following documents also form part of the Contract: 

As listed in clause 2.1 of the Conditions of Contract 

 

The Contractor shall submit a revised program for the Works within 14 days of delivery of the Letter of Acceptance. 

 

The Site Possession Date shall be to be agreed with the project Manager 

 

The Site is located at – RAVINE, KOIBATEK  and  is defined in drawings 

nos._________________________________________________________ 

 

_________________________________________________________________________________ 

 

 

The Defects Liability period is 180 days. 
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Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of ; 

 

1. Plumbing and Drainage 

 

2. Electrical Works 

 

The minimum insurance covers shall be; 

 

1 The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is_____Nil___________ 

 

2   The minimum cover for loss or damage to Equipment is_______Nil________ 

 

3   The minimum for insurance of other property is__Kshs. 500,000.00_____ 

 

4   The minimum cover for personal injury or death insurance 

 

For the Contractor’s employees is_____ Kshs. 500,000.00_______ 

 

And for other people is__________ Kshs. 1,000,000.00______________ 

 

The following events shall also be Compensation Events: 

 

1 NONE OTHER THAN AS DEFINED IN THESE CONDITIONS OF CONTRACT  

 

2 __________________________________________________________________________ 

 

3 __________________________________________________________________________ 

 

4 __________________________________________________________________________ 

 

The period between Program updates is  _____14_____ days. 

 

The amount to be withheld for late submission of an updated Program is  FULL CERTIFICATE  

 

The proportion of payments retained is  ______10_______ percent. 

 

The Price Adjustment Clause _____SHALL NOT _______ apply 

 

The liquidated damages for the whole of the Works is Kshs. _5,000.OO_(per Week) 
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The Performance Security shall be for the following minimum amounts equivalent as a percentage of the Contract 

Price----5-------- percent (%) 

 

The Completion Period for the Works is______24________[Weeks] 

 

The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE  

 

The schedule of basic rates used in pricing by the Contractor is as ISSUED BY THE JOINT BUILDING 

COUNCIL (JBC - KENYA) THIRTY DAYS BEFORE THE DATE OF SUBMISSION OF TENDERS  

 

Advance Payment SHALL NOT APPLY  

 

The Bidder should submit ONLY ONE (1 No.) ORIGINAL COPY  of the Bills of Quantities and NOT TWO (2 

No.) as indicated in clause 4.1 of the Instruction To Tenderers. 
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SECTION VI – DRAWINGS 
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SECTION VIII ς STANDARD FORMS 

 

(i). Form of Invitation for Tenders 

(ii). Form of Tender 

(iii). Letter of Acceptance 

(iv). Form of Agreement 

(v). Form of Tender Security 

(vi). Performance Bank Guarantee  

(vii). Bank Guarantee for Advance Payment 

(viii). Qualification Information 

(ix). Tender Questionnaire 

(x). Confidential Business Questionnaire 

(xi). Statement of Foreign Currency Requirement 

(xii). Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS  

 
_______________________[date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and completion of the 

above Contract. 

 

A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 

   [mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same and a security in the form and 

amount specified in the tendering documents, and must be delivered to  

________________________________________________________________________ 

   [address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately thereafter, in the 

presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  ______________________________________________________ [Name of Employer)  

 

___________________[Date] 

 

___________________________________________________________ (Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct, install and complete such 

Works and remedy any defects therein for the sum of Kshs._____________________________[Amount in 

figures]Kenya 

Shillings________________________________________________________________________________

___________[Amount in words] 

 

   We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and to complete 

the whole of the Works comprised in the Contract within the time stated in the Appendix to Conditions of 

Contract. 

 

  We agree to abide by this tender until __________________ [Insert date], and it shall remain binding upon us and 

may be accepted at any time before that date. 

 

Unless and until a formal Agreement is prepared and executed this  tender together with your written acceptance 

thereof, shall constitute a binding Contract between us. 

 

We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Employer] 

of___________________________________________[Address of Employer] 

 

Witness;  Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 
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LETTER OF ACCEPTANCE  
 [letterhead paper of the Employer]  
 

 

               

    _______________________[date] 

 

To:  _______________________ 
 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of Kshs.  

__________________________ [amount in figures][Kenya Shillings______________________________(amount 

in words) ]  in accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract 

documents. 

 

Authorized Signature  ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT  

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered office is situated 

at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office is situated 

at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has accepted the tender 

submitted by the Contractor for the execution and completion of such Works and the remedying of any defects 

therein for the Contract Price of Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in 

the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of this Agreement i.e. 
 

Letter of Acceptance 
 

Form of Tender  
 

Conditions of Contract Part I 
 

Conditions of Contract Part II and Appendix to Conditions of Contract 
 

Specifications 
 

Drawings 
 

Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any defects therein in 

conformity in all respects with the provisions of the Contract. 

 

 4.   The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  

        remedying of defects therein, the Contract Price or such other sum    

        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 

 



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 46 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 

 

(i) FOR AND ON BEHALF OF THE EMPLOYER  

 

Name  _________________________________________________ 

 

Title  __________________________________________________ 

 

Binding Signature  ____________________________________ 

 

Date  ________________________________________ 

 

Witnessed by: 

 

Name  ____________________________________________________ 

 

Address __________________________________________________ 

 

Signature________________________________________________ 

 

Date  ________________________________________ 

 

(i) FOR AND ON BEHALF OF THE CONTRACTOR  

 

Name of the Contractor __________________________________________ 

__________________________________________________________________ 

 

Full name of the Contractor’s Authorized Representative ___________ 

_________________________________________________________________ 

 

Title  __________________________________________________ 

 

Binding Signature  ____________________________________ 

 

Date  ________________________________________ 

 

Witnessed by: 

 

Name  ____________________________________________________ 

 

Address __________________________________________________ 

 

Signature________________________________________________ 

 

Date  ________________________________________ 
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FORM OF TENDER SECURITY  
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has submitted his tender 

dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  

………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter called “the 

Employer”) in the sum of Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

If after tender opening the tenderer withdraws his tender during the period of tender validity specified in the 

instructions to tenderers  

Or 

 

If the tenderer, having been notified of the acceptance of his tender by the Employer during the period of tender 

validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if 

required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will note 

that the amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of tender validity, 

and any demand in respect thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 

  [Date [     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 

To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in pursuance of 

Contract No. _____________ dated _________ to execute _______________ (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank 

Guarantee by a recognised bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, 

up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of Kenya 

Shillings _________________________ (amount of Guarantee in words) as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 

demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be 

performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall 

in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, 

or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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 QUALIFICATION   INFORMATION  
 

Individual Tenderers or Individual Members of Joint Ventures 

 

 1.1 Constitution or legal status of tenderer (attach copy or Incorporation  Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

 1.2 Total annual volume of construction work performed in the last five  years 

Year Volume 

 

 Currency                 Value 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five years.  

Also list details of work under way or committed, including expected completion date. 

 

Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 

   person  year of 

      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 

          
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all information 

requested below.   

 

 

Item of 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 

_________

_________ 

_________
(etc.)  

____________

____________

____________ 

___________

___________

___________ 
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1.5 Qualifications and experience of key personnel proposed for administration and execution of the 

Contract.  Attach biographical data.   

 

Position Name Years of 

experience 

(general) 

Years of experience 

in proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, auditor’s reports, 

etc.  List below and attach copies. 

 

_________________________________________________________________________________

_______________________________________ 

 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in hand, lines 

of credit, etc.  List below and attach copies of supportive documents. 

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 
1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide reference if 

contacted by the Employer. 

 

 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers. 

              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  
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Joint Ventures 

 

The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint venture. 

 

The information required in 1.11 above shall be provided for the joint venture. 

Attach the power of attorney of the signatory (ies) of the tender authorizing signature of the tender on behalf 

of the joint venture 

 

Attach the Agreement among all partners of the joint venture ( and which is legally binding on all partners), 

which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the Contract in accordance 

with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur liabilities  and 

receive instructions for and on behalf of any and all partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done exclusively with the 

partner in charge. 
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TENDER QUESTIONNAIRE 

 

Please fill in block letters. 

 

1. Full names of tenderer …………………………… …………………………… 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been appointed 

below) …………………………… 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer ………………………………………………… 

 

……………………………………………………………………………………… 

 

4. Telex address of tenderer …………………………………………………………… 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender period 

……………………………………………………………… 

 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the tenderer does 

not have his registered address in Kenya (name, address, telephone, telex) 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE  
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) o r 2 (c) 
and 2 (d) whichever applies to your type of business.  

 
You are advised that it is a serious offence to give false information on this Form.  
 

Part 1 ð General  
 
Business Name  ééééééééééééééééééééééééééé 

 
Location of business premises;          Count ry/Townééééééééé. 

 
Plot Noééééééééééééééé Street/Road éééééééééé 
 

Postal Addresséééééééééééé Tel Noéééééééééééé.. 
 

Nature of Businessééééééééééééééééééééééééé.. 
 
Current Trade Licence Noéééééééé Expiring dateééééééé 

 
Maximum value of business which you can  handle at any time: K. poundééééééééé.. 
 

Name of your bankerséééééééééééééééééééééééé 
 

Branchééééééééééééééééééééééééééééééé 
 
Part 2 (a) ð Sole Proprietor  
 
Your name in fulléééééééééééééé Ageéééééééééé 

 
Nationalityééééééééééééé Country of Originééééééé 
 

*Citizenship details ééééééééééééééééééééééééé 
 
Part 2 (b) ð Partnership  
 
Give details of partners as follows:  
 
 Name in full      Nationality     Citizenship Details         Shares  
     1éééééééééééééééééééééééééééééééé 

     2éééééééééééééééééééééééééééééééé 
     3éééééééééééééééééééééééééééééééé 

Part 2(c) ï Registered Company: 
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Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full .     Nationality. Citizenship Details*. Shares. 

 

 

1. ……………………………………………………………………………………… 

 

2. ……………………………………………………………………………………… 

 

3. ……………………………………………………………………………………… 

 

4. ……………………………………………………………………………………… 

 

 

Part 2(d) ï Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest in this firm? 

Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 

 

 

Attach proof of citizenship 
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 DETAILS OF SUB -CONTRACTORS  
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub -contractors he intends to employ for each porti on.  
 

Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:   éééééééééééé 

  
      [i)      Full name of Sub -contractor  

and address of head office:  éééééééééééé 

 
     éééééééééééé 

 
Sub -contractorõs experience 

of similar works carried out  

in the last 3 years with  
Contract value:    éééééééééééé 

 
     éééééééééééé 
      

     éééééééééééé 
 

(2) Portion of Works to sublet:   éééééééééééé 

 
 (i) Full name of sub -contractor  

  and address of head office:  éééééééééééé 
 
       éééééééééééé 

 
       éééééééééééé 

 
Sub -contractorõs experience 

of similar works carried out  

in the last 3 years with  
contract value:    ééééééééééé 
 

     ééééééééééé 
 

      
____________________             _______________________ 
[Signature of Tenderer )   Date  
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ITEM  DESCRIPTION  KSHS  

     

  GENERAL PRELIMINARIES   
     

A. 
PRICING OF ITEMS OF PRELIMINARIES AND 
PREAMBLES   

     

  
Prices will be inserted against items of Preliminaries in 
the Contractor's priced Bills of Quantities and 
Specification.     

     
     

  

The Contractor shall be deemed to have included in his 
prices or rates for the various items in the Bills of Quantities 
or Specification for all costs involved in complying with all 
the requirements for the proper execution of the whole of the 
works in the Contract.   

     
B. ABBREVIATIONS   
     

  
Throughout these Bills, units of measurement and terms are 
abbreviated and shall be interpreted as follows:-   

     
     
  C.M.                            Shall mean cubic metre   
     
  S.M.                            Shall mean square metre   
     
  L.M.                            Shall mean linear metre   
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  MM                               Shall mean Millimetre   
     
  Kg.                              Shall mean Kilogramme   
     
  No.                              Shall mean Number   
     
  Prs.                           Shall mean Pairs   
     

  
B.S.                             Shall mean the British Standard 
Specification Published by theBritish Standards Institution, 
2 Park Street, London W.I.,  England.   

                                         

  
Ditto  Shall mean the whole of the preceding description 
except as  qualified in the description in which it occurs.   

                                         
  m.s.                          Shall mean measured separately.   
     
  a.b.d                         Shall mean as before described.   
     
     
     
     
     
     
     
     

     
     
      
    
 Carried to collection   
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A. 
EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT   

     

  
Attendance ; Clause B19(a) of the Standard Method of 
Measurement is deleted and the following clause is 
substituted:-   

     

  

Attendance on nominated Sub-Contractors shall be given as 
an item in each case shall be deemed to include: allowing use 
of standing scaffolding, mess rooms, sanitary accommodation 
and welfare facilities; provision of special scaffolding where 
necessary;providing space for office accommodation and   for 
storage of plant and materials;providing light and water for 
their work: clearing away rubbish; unloading checking and 
hoisting: providing electric power and removing and 
replacing duct covers, pipe casings and the like necessary for 
the execution and testing of Sub- Contractors' work and 
being responsible for the accuracy of the same.   

     
  Fix Only:-   
     

  

"Fix Only" shall mean take delivery at nearest railway station 
(Unless otherwise stated), pay all demurrage charges, load 
and transport to site where necessary, unload, store, unpack, 
assemble as necessary, distribute to position, hoist and fix 
only.   

     
B. EMPLOYER   
     

  The  "Employer" is  Baringo County Government    
     

  
The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous   
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C. PROJECT MANAGER   

     

  
The term "P.M." wherever used in these Bills of Quantities 
shall be deemed to imply the   

  
Project Manager as defined in Condition 1 of the Conditions 
of Contract or such person   

  
or persons as may be duly authorised to represent him on 
behalf of the Government.   

     

D. ARCHITECT   

     

  

The term "Architect" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is 
Ministry of Public Works   

     

E. QUANTITY SURVEYOR   

     

  

The term "Quantity Surveyor" shall be deemed to mean "The 
P.M." as defined above whose address unless otherwise 
notified is Ministry of Public Works   
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 Carried to collection   

    

A. ELECTRICAL ENGINEER   

     

  

The term "Electrical Engineer" shall be deemed to mean "The 
P.M." as defined above whose address unless otherwise 
notified is Ministry of Public Works,   

     

B. MECHANICAL ENGINEER   

     

  

The term "Mechanical Engineer" shall be deemed to mean 
"The P.M." as defined above whose address unless otherwise 
notified is Ministry of Public Works,    

     

C STRUCTURAL ENGINEER   
     

  

The term "Structural Engineer" shall be deemed to mean "The 
P.M." as defined above whose address unless otherwise 
notified is Ministry of Public Works,    

     

D FORM OF CONTRACT   

    

  

The Form of Contract shall be as stipulated in the Republic 
of Kenya's Standard Tender Document for Procurement of 
Building Works(2006 Edition) included herein The 
Conditions of Contract are also included herein Conditions 
of Contract These are numbered from 1 to 37 as set out in 
pages 20 to 48 of these tender documents.Particulars of 
insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part 
of these Bills of Quantities   

    

     



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 61 

E. BOND.   
     

  

The Contractor shall find and submit on the Form of Tender 
an approved bank/Insurance Company and who will be 
willing to be bound the Government in and amount equal to 
five  per cent (5%) of the Contract amount for the due 
performances of the Contract up to the date of completion as 
certified by the PROJECT MANAGER and who will when 
and if called upon, sign a Bond to that effect on the relevant 
standard form included herein. (without the addition of any 
limitations) on the same day as the Contract Agreement is 
signed, by the Government, the Contractor shall furnish 
within seven days another Surety to the approval of the 
Government.   
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 Carried to collection   

    
A. PLANT, TOOLS AND VEHICLES   
     

  

Allow for providing all scaffolding, plant, tools and vehicles 
required for the worksexcept in so far as may be stated 
otherwise herein and except for such items specifically and 
only required for the use of nominated Sub-Contractors as 
described herein. No timber used for scaffolding, formwork 
or temporary works of any kind shall be used afterwards in 
the permanent work.   

     
B. TRANSPORT.   
     

  
Allow for transport of workmen, materials, etc., to and from 
the site at such hours and by such routes as may be 
permitted by the competent authorities.   

     
C. MATERI ALS AND WORKMANSHIP.    
     

  

All materials and workmanship used in the execution of the 
work shall be of the best quality and description unless 
otherwise stated. The Contractor shall order all materialsto 
be obtained from overseas immediately after the Contract is 
signed and shall also order materials to be obtained from 
local sources as early as necessary to ensure that they are 
onsite when required for use in the works. The Bills of 
Quantities shall not be used for the purpose of ordering 
materials.   

     
D. SIGN FOR MATERIALS SUPPLIED.   
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The Contractor will be required to sign a receipt for all 
articles and materials supplied by the PROJECT MANAGER 
at the time of taking deliver thereof, as having received them 
in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of 
any such loss or damage with articles and/or materials which 
will be supplied by the PROJECT MANAGER at the current 
market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and  expense, to the satisfaction of the 
PROJECT MANAGER   

     
E. STORAGE OF MATERIALS   
     

  

The Contractor shall provide at his own risk and cost where 
directed on the site weather proof lock-up sheds and make 
good damaged or disturbed surfaces upon completion to the 
satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage 
accommodation provided especially for their use.   
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 Carried to collection   

    
A. SAMPLES   
     

  

The Contractor shall furnish at his own cost any samples of 
materials or workmanship including concrete test cubes 
required for the works that may be called for by the 
PROJECT MANAGER for his approval until such samples 
are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or 
workmanship not in his opinion  to be up to approved 
samples. The PROJECT MANAGER shall arrange for the 
testing of such materials as he may at his discretion deem 
desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the PROJECT 
MANAGER. The Contractor shall pay for the testing in 
accordance with the current scale of testing charges laid 
down by the Ministry of Public Works.   

     

  

The procedure for submitting samples of materials for testing 
and the method of marking for identification shall be as laid 
down by the PROJECT MANAGER The Contractor shall 
allow in his tender for such samples and tests except those in 
connection with nominated sub-contractors' work.   

     

B. 
GOVERNMENT ACTS REGARDING WORKPEOPLE 
ETC.   
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Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour 
and other matters related to the execution of the works. In 
particular the Contractor's attention is drawn to the 
provisions of the Factory Act 1950 and his tender must 
include for all costs arising or resulting from compliance 
with any Act, Order or Regulation relating to Insurances, 
pensions and holidays for workpeople or so the safety, health 
and welfare of the workpeople. The Contractor must make 
himself fully acquainted with current Acts and 
Regulations,including Police Regulations regarding the 
movement, housing, security and control of labour, labour 
camps , passes for transport, etc. It is most important that 
the Contractor, before tendering, shall obtain from the 
relevant Authority the fullest information regarding all such 
regulations and/or restrictions which may affect the 
information regarding all such regulations and/or restrictions 
which may affect the organisation of the works, supply and 
control of labour, etc., and allow accordingly in his tender.   

  
No claim in respect of want of knowledge in this connection 
will be entertained.   

     
     

     

     

     

     

     

     

     

     

     

     

     



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 66 

     

     

     

     

     

      
    
 Carried to collection   

    
A. PUBLIC AND PRIVATE ROADS.   

     

  

Maintain as required throughout the execution of the works 
and make good any damage to public or private roads arising 
from or consequent upon the execution of the works to the 
satisfaction of the local and other competent authority and 
the PROJECT MANAGER   

     

B. EXISTING PROPERTY.   

     

  

The Contractor shall take every precaution to avoid damage 
to all existing property including roads, cables, drains and 
other services and he will be held responsible for and shall 
make good all such damage arising from the execution of this 
contract at his own expense to the satisfaction of the 
PROJECT MANAGER   

     
C. VISIT SITE AND EXAMINE DRAWINGS.    
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The Contractor is recommended to examine the drawings 
and visit the site the location of which is described in the 
Particular Preliminaries hereof. He shall be deemed to have 
acquainted himself therewith as to its nature, position, 
means of access or any other matter which, may affect his 
tender. No claim arising from his failure to comply with  this 
recommendation will be considered.   

     

D. ACCESS TO SITE AND TEMPORARY ROADS.   

     

  

Means of access to the Site shall be agreed with the 
PROJECT MANAGER prior to commencement of the work 
and Contractor must allow for building any necessary 
temporary access roads for the transport of the materials, 
plant and workmen as may be required for the complete 
execution of the works including  the provision of temporary 
culverts, crossings, bridges, or any other means of gaining 
access to the Site. Upon completion of the works, the 
Contractor shall remove such temporary access roads; 
temporary culverts, bridges, etc., and make good and 
reinstate all works and surfaces disturbed to the satisfaction 
of the PROJECT MANAGER    

     

E. AREA TO BE OCCUPIED BY THE CONTRACTOR   

     

  

The area of the site which may be occupied by the 
Contractor for use of storage and for the purpose of erecting 
workshops, etc., shall be defined on site by the PROJECT 
MANAGER   

     
     
     
     
     



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 68 

      
    
 Carried to collection   

    

A. OFFICE ETC. FOR THE PROJECT MANAGER   

     

  

The Contractor shall provide, erect and maintain where 
directed on site and afterwards dismantle the site office of 
the type noted in the Particular Preliminaries, complete with 
Furniture. He shall also provide a strong metal trunk 
complete with strong hasp and staple fastening and two 
keys. He shall provide, erect and maintain a lock-up type 
water or bucket closet for the sole use of the PROJECT 
MANAGER including making temporary connections to the 
drain where applicable to the satisfaction of Government  
and Medical Officer of Health and shall provide services of 
cleaner and pay all conservancy charges and keep both office 
and closet in a clean and sanitary condition from 
commencement to the completion of the works and 
dismantle and make good disturbed surfaces. The office and 
closet shall be completed before the Contractor is permitted 
to commence the works. The Contractor shall make available 
on the Site as and when required by the "PROJECT 
MANAGER" a modern and accurate level together with 
levelling staff, ranging rods and 50 metre metallic or linen 
tape.   

     

B. 
WATER AND ELECTRICITY SUPPLY FOR THE 
WORKS   
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The Contractor shall provide at his own risk and cost all 
necessary water, electric light and power required for use in 
the works. The Contractor must make his own arrangements 
for connection to the nearest suitable water main and for 
metering the water used. He must also provide temporary 
tanks and meters as required at his own cost and clear away 
when no longer required and make good on completion to 
the entire satisfaction of the PROJECT MANAGER . The 
Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be 
available from mains and the Contractor must make his own 
arrangements for augmenting this supply at his own cost. 
Nominated Sub--contractors are to be made liable for the 
cost of any water or electric current used and for any 
installation provided especially for their own use.   

     
C. SANITATION OF THE WORKS   

     

  

The Sanitation of the works shall be arranged and 
maintained by the Contractor to the satisfaction of the 
Government and/or Local Authorities, Labour Department 
and the PROJECT MANAGER   

     

D. SUPERVISION AND WORKING HOURS   

     

  

The works shall be executed under the direction and to the 
entire satisfaction in all respects of the PROJECT 
MANAGER who shall at all times during normal working 
hours have access to the works and to the yards and 
workshops of the Contractor and sub-Contractors or other 
places where work is being prepared for the contract.   

     

E. PROVISIONAL SUMS.   
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The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item 
A7(i) of the Standard Method of Measurement.Such sums are 
net and no addition shall be made to them for profit.   

 Carried to collection   

    

    

    

    

A. PRIME COST (OR P.C.) SUMS.   

     

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in 
these Bills of Quantities shall have the meaning stated in 
Section A item A7 (ii) of the Standard Method of 
Measurement . Persons or firms nominated by the PROJECT 
MANAGER to execute work or to provide and fix materials 
or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods 
or materials are described herein as Nominated Suppliers.   

     
B. PROGRESS CHART.   

     

  

The Contractor shall provide within two weeks of 
Possession of Site and in agreement with the PROJECT 
MANAGER a Progress Chart for the whole of the works 
including the works of Nominated Sub-Contractors ; one 
copy to be handed to the PROJECT MANAGER and a 
further copy to be retained on Site. Progress to be recorded 
and chart to be amended as necessary as the work proceeds.   

     

C. ADJUSTMENT OF P.C. SUMS.   
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In the final account all P.C. Sums shall be deducted and the 
amount properly expended upon the PROJECT 
MANAGER'S order in respect of each of them added to the 
Contract sum. The Contractor shall produce to the 
PROJECT MANAGER such quotations, invoices or bills, 
properly receipted, as may be necessary to show the actual 
details of the sums paid by the Contractor. Items of profit 
upon P.C. Sums shall be adjusted in the final account pro-
rata to the amount paid. Items of "attendance" (as previously 
described) following P.C. Sums shall be adjusted pro-rata to 
the physical extent of the work executed (not pro-rata to the 
amount paid) and this shall apply even though the 
Contractor's priced Bill shows a percentage in the rate 
column in respect of them. Should the Contractor be 
permitted to tender and his tender be accepted of any work 
for which a P.C. Sum is included in these Bill of Quantities 
profit and attendance will be allowed at the same rate as it 
would be if the work were executed by a Nominated Sub-
Contractor.   
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 Carried to collection   

    

A. ADJUSTMENT OF PROVISIONAL SUMS.   

     

  

In the final account all Provisional Sums shall be deducted 
and the value of the work properly executed in respect of 
them upon the PROJECT MANAGER's order added to the 
Contract Sum. Such work shall be valued , but should any 
part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to 
be supplied by a Nominated Supplier, the value of such work 
or articles shall be treated as a P.C. Sum and profit and 
attendance comparable to that contained in the priced Bills 
of Quantities for similar items added.   

     

B. NOMINATED SUB-CONTRACTORS   

     

  

When any work is ordered by the PROJECT MANAGER to 
be executed by nominated sub-contractors, the Contractor 
shall enter into sub-contracts and shall thereafter be 
responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to provide for such 
Sub-Contractors any or all of the facilities described in these 
Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's work concerned in the 
P.C. Sums under the description "add for Attendance".   
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C. DIRECT CONTRACTS   

     

  

Notwithstanding the foregoing conditions, the Government 
reserves the right to place a "Direct Contract" for any goods 
or services required in the works which are covered by a P.C. 
Sum in the Bills of Quantities and to pay for the same direct. 
In any such instances, profit relative to the P.C. Sum the 
priced Bills of Quantities will be adjusted as described for 
P.C. Sums and allowed.   

     

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.   

     

  

The Contractor shall allow for the attendance of trade upon 
trade and shall afford any tradesmen or other persons 
employed for the execution of any work not included in this 
Contract every facility for carrying out their work and also 
for use of his ordinary scaffolding. The Contractor, however, 
shall not be required to erect any special scaffolding for them. 
The Contractor shall perform such cutting away for and 
making good after the work of such tradesmen or persons as 
may be ordered by the PROJECT MANAGER and the work 
will be measured and paid for to the extent executed at rates 
provided in these Bills.   
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 Carried to collection   

    

A. INSURANCE   

     

  

The Contractor shall insure as required in Conditions No. 30 
of the Conditions of Contract. No payment on account of the 
work executed will be made to the Contractor until he has 
satisfied the PROJECT MANAGER either by production of 
an Insurance Policy or and Insurance Certificate that the 
provision of the foregoing Insurance Clauses have been 
complied with in all respects. Thereafter the PROJECT 
MANAGER shall from time to time ascertain that premiums 
are duly paid up by the Contractor who shall if called upon 
to do so, produce the receipted premium renewals for the 
PROJECT MANAGER's inspection.   

     

B. PROVISIONAL WORK    
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All work described as "Provisional" in these Bills of 
Quantities is subject to remeasurement in order to ascertain 
the actual quantity executed for which payment will be 
made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time 
to allow all measurements needed for such adjustment to be 
taken by the PROJECT MANAGER Immediately the work is 
ready for measuring, the Contractor shall give notice to the 
PROJECT MANAGER. If the Contractor makes default in 
these respects he shall if the PROJECT MANAGER so 
directs uncover the work to enable all measurements to be 
taken and afterwards reinstate at his own expense.   

     

C. ALTERATIONS TO BILLS, PRICING, ETC.   

     

  

Any unauthorised alteration or qualification made to the text 
of the Bills of Quantities may cause the Tender to be 
disqualified and will in any case be ignored. The Contractor 
shall be deemed to have made allowance in his prices 
generally to cover any items against which no price has been 
inserted in the priced Bills of Quantities.All items of 
measured work shall be priced in detail and the Tenders 
containing Lump Sums to cover trades or groups of work 
must be broken down to show the price of each item before 
they will be accepted.   

     

D. BLASTING OPERATIONS   
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Blasting will only be allowed with the express permission of 
the PROJECT MANAGER in writing. All blasting operations 
shall be carried out at the Contractor's sole risk and cost in 
accordance with any Government regulations in force for the 
time being, and any special regulations laid down by the 
PROJECT MANAGER governing the use and storage of 
explosives.   

     

     

     

     

     

     

     

     

     

     

     

     

     

      
    
 Carried to collection   

    

A. MATERIALS ARISING FROM EXCAVATIONS   
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Materials of any kind obtained from the excavations shall be 
the property of the Government. Unless the PROJECT 
MANAGER directs otherwise such materials shall be dealt 
with as provided in the Contract. Such materials shall only 
be used in the works, in substitution of materials which the 
Contractor would otherwise have had to supply with the 
written permission of the PROJECT MANAGER Should 
such permission be given, the Contractor shall make due 
allowance for the value of the materials so used at a price to 
be agreed.   

     

B. PROTECTION OF THE WORKS.   

     

  

Provide protection of the whole of the works contained in 
the Bills of Quantities,including casing , casing up, covering 
or such other means as may be necessary to avoid damage to 
the satisfaction of the PROJECT MANAGER and remove 
such protection when no longer required and make good any 
damage which may nevertheless have been done at 
completion free of cost to the Government.   

     

C. REMOVAL OF RUBBISH ETC.   

     

  

Removal of rubbish and debris from the Buildings and site as 
it accumulates and at the completion of the works and 
remove all plant, scaffolding and unused materials at 
completion.   

     

D. WO RKS TO BE DELIVERED UP CLEAN   
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Clean and flush all gutters, rainwater and waste pipes, 
manholes and drains, wash (except where such treatment 
might cause damage) and clean all floors, sanitary 
fittings,glass inside and outside and any other parts of the 
works and remove all marks,blemishes, stains and defects 
from joinery, fittings and decorated surfaces generally,polish 
door furniture and bright parts of metalwork and leave the 
whole of the buildings watertight, clean, perfect and fit for 
occupation to the approval of the PROJECT MANAGER   

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

      
    
 Carried to collection   
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A. GENERAL SPECIFICATION.   

     

  

For the full description of materials and workmanship, 
method of execution of the work and notes for pricing, the 
Contractor is referred to the Ministry of Roads and Public 
Works and Housing General Specification dated 1976 or any 
subsequent revision thereof which is issued as a separate 
document, and which shall be allowed in all respects unless 
it conflicts with the General Preliminaries, Trade Preambles 
or other items in these Bills of Quantities.   

     

B. TRAINING LEVY    

     

  

The Contractor's attention is drawn to legal notice No. 237 of 
October, 1971, which requires payment by the Contractor of a 
Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than Kshs. 50,000.00 in value.   

     

C. MATERIALS ON SITE   

     

  

All materials for incorporation in the works must be stored 
on or adjacent to the site before payment is effected unless 
specifically exempted by the PROJECT MANAGER. This 
includes the materials of the Main Contractor, Nominated 
Sub-Contractors and Nominated Suppliers.   

     

D. HOARDING    
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The Contractor shall enclose the site or part of the works 
under construction with a hoarding 2400 mm high 
consisting of iron sheets on 100 x 50 mm timber posts firmly 
secured at 1800 mm centres with two 75 x 50 mm timber 
rails for a total length of approximately three hundred 
meters. The Contractor is in addition required to take all 
precautions necessary for the safe custody of the 
works,materials, plant, public and Employer's property on 
the site.   

     

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   

     

  

The Contractor shall constantly keep on the works a literate 
English speaking Agent or Representative, competent and 
experienced in the kind of work involved who shall give his 
whole experience in the kind of work involved and shall give 
his whole time to the superintendence of the works. Such 
Agent or Representative shall receive on behalf of the 
Contractor all directions and instructions from the Project 
Manager and such directions shall be deemed to have been 
given to the Contractor in accordance with the Conditions of 
Contract.   
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 Carried to Collection   

    
          COLLECTION   
     
  Brought Forward From Page GP/1   
     
  Brought Forward From Page GP/2   

     

  Brought Forward From Page GP/3   
     

  Brought Forward From Page GP/4   
     

  Brought Forward From Page GP/5   
     

  Brought Forward From Page GP/6   
     

  Brought Forward From Page GP/7   
     

  Brought Forward From Page GP/8   
     

  Brought Forward From Page GP/9   
     

  Brought Forward From Page GP/10   
     

  Brought Forward From Page GP/11   
     

  Brought Forward From Page GP/12   
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 TOTAL FOR GENERAL PRELIMINARIES    

 CARRIED TO GRAND SUMMARY   
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PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
 

All work to be carried out in accordance with the Ministry of Roads, Public Works and Housing General 
Specifications for Building Works issued in 1976 or as qualified or amended. 

 
B. MANUFACTURERSõ NAMES 

 
Where manufacturersõ names and catalogue references are given for guidance to quality and standard 
only, alternative manufacturer of equal quality will be accepted at the discretion of the Project Manager. 

 
C. WALLING  

 
All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the 
Ministry of Roads, Public Works and Housing òSpecification for Metric Sized Concrete Blocks for 
Building (1972)ó 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending sample blocks for testing as 
and when required by the Project Manager. 

 
D. CARPENTRY 

 
The grading rules for cypress shall be the same as for podocarpus and all timber used for structural work 
shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for moisture content and preservative 
treatment and timber prices must allow for preparing, packing and sending samples for testing when 
required. 

 
Prices must also include for all nails and fasteners. 

 
 

A. JOINERY 
 
Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya Government. 

 
Where Mahogany is specified, this refers to prime grade only. The Contractor may with the approval of 
the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be given 
only in the case of shortages of the hardwoods specified. 
 
Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with propriety 
plugs of the correct sizes. Cutting with hammer and chisel will not be allowed. 
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Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws, 
framing and bedding in cement mortar as required. 
 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be ascertained on 
site. 

 
B. IRONMONGERY 
 
Ironmongery shall be as specified in the Bills of Quantities or equal and approved. 

 
Prices must include for removing and re-fixing during and after painting, labeling all keys, and for fixing 
to hardwood, softwood, concrete or blockwork. 
 
Catalogue references given for ironmongery are for purposes of indicating quality and size of item(s). 
Should the Contractor wish to substitute the specified item(s) with others of equal quality, he must 
inform the Project Manager and obtain approval in writing. 

 
 

C. STRUCTURAL STEELWORK 
 
All structural steelwork shall comply with the Ministry of Public Works òStructural Steelwork Specification 
(1973) and shall be executed by an approved Sub-contractor. 

A. PLASTERWORK AND OTHER FINISHES 
 

All finishings shall be as described in the general specifications and in these Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, wetting and coating with cement and sand 
grout 1:1. 
 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)  backing screed unless 
otherwise specified in these Bills of Quantities. 

 
B. GLAZING  

 
Where polished plate glass is specified, this refers to general glazing quality. 

 
Prices for glazing shall include for priming of rebates before placing putty. 
 
The Contractor will be responsible for replacing any broken or scratched glass and handing over in 
perfect condition. 

 
C. PAINTING  

 
All paint shall be 1st quality òCrownó or other equal and approved 
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Painting shall be applied in accordance with the manufacturersõ instructions. 

 
Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other 
works and for cleaning up on completion. Prices for painting on galvanized metal are to include for 
mordant solution as necessary. 

 
 

ITE

M 
DESCRIPTION QTY  UNIT 

RAT

E 

K

S

H
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PROPOSED COMPLETION TO  MILK 

PROCESSING PLANT-RAVINE  
        

            

  SUBSTRUCTURES         

            

  ALL PROVISIONAL         

            

  Plinth area finishes          

            

A. 12mm Thick cement and sand (1:3) wood float          

  render to plinth area  52 SM     

            

B. Prepare and apply three coats black          

  bitumastic paint to rendered area  52 SM     

            

  Paving slabs around building          

C. 200mm Thick well watered and compacted          

  murram filling  70 SM     

            

D. Treat surface of murram with approved weed          

  killer 70 SM     

            

E. 50mm thick levelled consolid ated bed of sand  70 SM     
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  Precast concrete (1:2:4/20) class 20/20 fair          

  faced including moulds: bedded  jointed and          

  pointed in cement and sand (1:4) mortar as          

  described          

F. 600 x 600 x 50mm Thick pav ing slabs laid on          

  bed of sand(m.s.)  70 SM     

            

  Mass concrete (1:3:6/38 -38mm aggregate)          

G. Ex. 50 x 50mm splayed edging to paving          

  slabs(m.s.) 116 LM     

            

       

 Carried to collection below     

       

            

  COLLECTION     

          

  Brought   down  from    MP 1     

          

            

            

  TOTAL FOR ELEMENT NO. 1       

  SUBSTRUCTURES       

            

      

  MP 1   

      

  ELEMENT NO.2         

            

   WALLING         

            

  Natural (quarry) stone walling          

  bedded and jointed in cement and sand          

  (1:3) mortar with recessed joints as          

  described in: -         
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A. 200mm Thick  reinforced with and including          

  20swg x 25mm wide hoopiron in every alternate          

  course  140 SM     

            

B. 150mm thick ditto  0 SM     

            

C. Extra overwalling for eaves closing  232 LM     

            

D. Precast concrete vent blocks  5 SM     

            

  Horizontal damp proof course ; one layer          

  of 3 - ply bituminous felt or other equal          

  and approved (measured nett - allow for          

  laps)          

            

D. 200mm Wide levelled and bedded in cement          

  and sand (1 :3) mortar under walls  0 LM     

            

E. 150mm thick ditto  0 LM     

            

       

 Carried to collection     

       

      

      

      

            

  COLLECTION     

          

  Brought   forward from   MP 2 
Abo

ve  
  

            

            

  TOTAL FOR ELEMENT NO.2       
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  WALLING       

  CARRIED TO SUMMARY         

      

      

      

      

      

  MP 2   

      

  ELEMENT NO.3         

            

  ROOFING          

            

  Construction          

  All timber to be sawn  cypress of G.S.          

  grade seasoned to an equilibrium          

  moisture content of between 9% and 15%          

  and to the requirement of K.S. 02 771 of          

  1991 treated with approved wood          

  preservative          

            

A. 100 x 50mm Wall plate on and including          

  10mm cement and sand (1:4) mortar bed          

  secured to reinforced concrete ringbeam(m.s.)          

  by black mild steel anchor bolts (m.s.)  232 LM     

            

  HOT ROLLED STRUCTURAL STEEL TUBES         

  The following in 11No. Welded sections          

  trusses spanning clear 3900mm (average)          

  height 3.0m including hoisting and          

  placing 5000mm above floor slab level          

            

B. 100 x 50x3mm RHS Trussed rafter 363 LM     
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C. 50 x 50X3mm SHS Strut/tie 297 LM     

            

  Independent  members          

            

D. 112x 50x2mm ZED purlins 430 LM     

            

            

       

 Carried to collection     

       

      

      

      

      

      

      

      

      

      

      

      

      

      

  MP 3   

      

      

  Covering          

            

A. Gauge 28 Approved Profile Pre-painted          

  sheet roofing fixed on purlins(m.s.)  778 SM     

            

B Ridge cap to mat ch the roof cover  45 LM     

            

  Wrot cypress          
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C 25 x 225mm Fascia board fixed to end of          

  rafters(m.s)  90 LM     

            

D 25 x 225mm Barge board fixed to end of          

  battens  48 LM     

            

  Sundries          

            

E 12mm Diameter x 250mm long black mild steel          

  anchor bolt embedded 180mm deep in          

  ringbeam at 1200mm centres including drilling          

  holes in timber  102 NO     

            

F 100 x 100 x 6mm Thick g alvanized mild steel          

  nailing cleat once bent to form angle ; ten          

  times drilled ; one flange nailed to foot of rafter          

  (m.s.) other nailed to top of wallplate (m.s.)  193 NO     

            

  Painting          

            

  Prime only back of steel before fixing          

            

G Surfaces 100 -200mm girth  64 LM     

            

  Knot prime stop  and apply one under coat          

  and two finishing coats gloss oil paint to;          

            

H General surfaces of wood 200 - 300mm girth  250 LM     

            

            

            

       

 Carried to collection     
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  MP 4   

      

      

      

      

  Rain water disposal          

            

  The following in Approved H eavy Gauge          

  plastic          

            

A. 150mm diametre half round gutters  fixed to          

  fascia board with and including approved          

  pattern brackets at 1000mm centres  90 LM     

            

B. Extra over  gutter for 100 x 75mm  square          

  outlet  4 NO     

            

C. Extra over  gutter for stopped end  4 NO     

            

D. 100 mm Diameter          

  down pipe fixed to wall with and including          

  holder bats at 600mm centres (In No.12)  11 LM     

            

E. Extra over down pipe for swan neck off set  2 NO     

            

F. Extra over down pipe for shoe  2 NO     

            

       

 Carried to collection     
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  COLLECTION     

          

  Brought   forward from page      MP 3     

          

  Brought   forward from page      MP 4     

          

  Brought   down from page      MP 5     

            

            

  TOTAL FOR ELEMENT NO.3       

  ROOFING       

  CARRIED TO SUMMARY         

      

      

      

      

      

      

      

      

      

      

  MP 5   

      

  ELEMENT NO.4         

            

  WINDOWS         

            

  Supply and fix the following purpose          

  made welded mild steel casement windows          

  comprising of standard z -section framing          

  including all couplings mullions and or          

  transomes;metal gauze permanent vents;          

  complete with approved brass fasteners and          
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  stays for window size: -         

            

A 1500 x 800mm  high  12 NO     

            

B 600 x 600mm  high  4 NO     

            

C 2500mmx3000mm high roller shutter door  1 NO     

            

  Window Cill          

            

D  250 x 75mm Thick precast concrete          

  window cill weathered and throated, reinforced          

  as necessary , finished fair faced including          

  hoisting and bedding in cement and sand (1:3)          

  mortar (In No.)  20 LM     

            

  Glazing          

            

  4mm Thick clear sheet glass in metal putty          

  in :         

            

E Panes exceeding 0.50sq.m. but not exceeding          

  1.00 sq.m. 18 SM     

            

  4mm thick obscure sheet glass in metal putty in:          

            

F 
Panes exceeding 0.1sq.m. but not exceeding 

0.50sq.m. 3 SM   
  

            

  Pelmet boxes          

            

  The following in  2 No. Pelmet boxes          

            

  Sawn celcured cypress          

            

G 50 x 50mm  Bearer  plugged  4 LM     
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 Carried to collection     

       

  MP 6   

      

  Wrot cypress as described          

            

A 125 x 25mm Thick pelmet fascia with two          

  labours  4 LM     

            

B 125 x 25mm Thick top  4 LM     

            

C 150 x 150 x 20mm Thick boxed end cut to          

  pro file 4 NO     

            

  Curtain tracks          

            

D Standard I -section heavy duty brass curtain          

  track screwed to soffits of pelmet top(m.s.) with          

  fixing brackets runners end stops laps and          

  complete assessor ies to approval  4 LM     

            

  Painting          

            

  Prime only back of wooden surfaces with          

  aluminium or other equal and approved          

  primer before fixing          

            

E Surfaces exceeding 100mm but not exce eding          

  200mm girth  4 LM     

            

F Surfaces not exceeding 100mm girth  22 LM     
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  Prepare and apply three coats of clear          

  polyurethane varnish to :          

            

G General surfaces of wood exceeding 200mm          

  but not exceeding 300mm girth  4 LM     

            

H General surfaces of wood exceeding I00mm          

  but not exceeding 200mm girth  22 LM     

            

  Prepare and apply one under coat and          

  two finishing gloss oil paint to:          

            

J General surfaces of metal (windows) internally  33 SM     

            

K General surfaces of metal (windows) externally  33 SM     

            

            

       

 Carried to collection     

       

      

      

  MP 7   

      

  COLLECTION     

          

  Brought   forward from   MP 6     

          

  Brought   forward from   MP 7     

            

  TOTAL FOR ELEMENT NO.4       

  WINDOWS       

  CARRIED TO SUMMARY         
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  MP 8   

      

  ELEMENT NO. 5         

  DOORS         
          

  MAHOHANY DOORS       

  75mm thick (finished) solid mahogany door        

  standard quality internal doors        

  

and including 12mm hardwood beading all 

round        

  

 and glazing on ventilight to ap proval described 

in :-       

            

A Door overall size 900 x 2400 mm high  10 No.    

            

  Steel glazed casement door including three lever 

hinges door drops buglar profing and glazing in 

4mm thick clear glass (MS)          

            

B 1100 X 2400mm high  5 NO     

          

C 2500 X 2400mm high  1 NO     

          

  FLUSH DOORS       

  50mm thick (finished) semi -solid core        

  ordinallly quality internal flush doors with        

  and including 12mm hardwood beading all        

  round as described in : -       

          

D Door overall size 900 x 2400 mm high        

  including 300mm high funlight area.  8 NO    
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SPECIAL COLD ROOM DOOR(to be assembelled 

with its accessories ie hundle,locks etc)        

          

E 

IglooDoors of panel100mm thickness,solid hinged 

and electronic operated,fire rated with normal 

panel bending with coner covered PVC 

equipment and without 

threshold.1100mmx2400mm high,single 

leaf,alluminium edges insulated with PIR foam 

filled(CFC free),leaf  surface made of lacquered 

galvanised steelplate with removable protection 

foil  1 No    

          

F 90 x 45mm(finished) Frame once rebated  94 LM     

            

G 38 x 20mm(finished) Architrave  94 LM     

            

H 20 x 20mm(finished) Quadrant  94 LM     

            

       

 Carried to collection     

       

  MP 9   

  Iron mongery          

            

  Supply and fix the following iron mongery with          

  matching screws to wood and/or metal  (where          

  applicable)          

            

  Iron mongery is to" UNION" catalogue unless          

  otherwise specified          

            

A. Two lever rebated mortice lock complete with          

  approved   furniture  10 NO     
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B. 100mm Pressed steel butt hinges  24 PRS     

            

C. 
Rising hinges/adjustable 3 direction for cold room 

door  
2 PRS     

            

            

  Door stoppers          

D. 40mm Diameter rubber door stop fixed  to wall          

  or floor with approved rawl bolt  2 NO     

            

            

  Painting          

            

  Prime only back of frame with aluminium          

  or other equal and approved primer before          

  fixing as described to;          

E. Frames ; surfaces not exceeding 100mm girth  51 LM     

            

  Knot prime stop  and apply one undercoat          

  and two finishing coats gloss oil paint to: -         

            

F. General surfaces of steel door  7 SM     

            

G. General surfaces of wood  20 SM     

            

H. General surfaces of wood 1 00 - 200mm girth  51 LM     

            

            

            

            

            

       

 Carried to collection     
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  MP 10   

      

      

      

  COLLECTION     

          

  Brought   forward from   MP 9     

          

  Brought   forward from   MP 10     

          

          

            

          

  TOTAL FOR ELEMENT NO. 5       

  DOORS       

  CARRIED TO SUMMARY         
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  MP 11   

      

      

      

      

      

      

  ELEMENT NO. 6         

  FINISHES         

  EXTERNAL WALL FINISHES         

  Gauged cement and sand(1:2:9) plaster          

  as described in: -         

A 15mm Thick to vertical surfaces  567 SM     

  Prepare and apply three coats silk vinyl          

  plastic emulsion paint as described on: -         

            

B Plastered surfaces  567 SM     

  INTERNAL WALL FINISHES         

  Gauged cement and sand(1:2:9) plaster          

  as described in: -         
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C 15mm Thick to vertical surfaces  893 SM     

            

  Prepare and apply three coats silk vinyl          

  plastic emulsion paint as described on: -         

D Plastered surfaces  893 SM     

            

  Mortar; cement and sand (1:4); to walls; backing  

        

E 12mm thick; to receive ceramic tiles  11 SM     

            

  Ceramic tiles; bedding and jointing in cement 

mortar (1:4); grouting joints with matching 

coloured cement; generally          

            

F walls 11 SM     

            

  FLOOR FINISHES         

  CERAMIC TILES         

  Cement and sand (1:3) screed as described to 

receive ti les :-         

            

G 22mm thick on floor  657 SM     

            

H 100 x 25mm skirting  270 LM     

            

  Ceramic tiles; bedding and jointing in cement 

mortar (1:4); grouting joints with matching 

coloured cement; generally          

J 8mm  Thick, To floor 657 SM     

            

K 100 x 25mm skirting  270 LM     

            

            

  Finishes To collection      

            



 
 

 

MILK PROCESS PLANT ELDAMA RAVINE; BCG/TNR/MOALF/77111-2/20192020 103 

      

 To collection     

      

  MP 12   

  Wrot camphor          

            

A. 12 x 100mm Moulded cornic e plugged  133 LM     

            

  Painting          

            

  Prime only back of frame with aluminium or          

  other equal and approved primer before fixing          

  as described to;          

            

B Timber ; surfaces exceeding 100mm but not  133 LM     

  exceeding 200mm girth          

            

C Timber ; surfaces not exceeding 100mm girth  182 LM     

            

  Knot prime stop and prepare and apply three          

  coats of polyurethane lacquer to: -         

            

D Ge neral surfaces of wood exceeding 100mm but          

  
not  

exceeding 200mm girth  
88 LM     

            

E General surfaces of wood not exceeding 100mm          

  girth  36 LM     
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 Carried to collection     

       

      

      

      

      

      

      

      

      

      

      

  MP 13   

      

      

      

      

            

  COLLECTION     

          

  Brought   forward from   MP 12     

          

  Brought   forward from   MP 13     

          

          

          

          

            

  TOTAL FOR ELEMENT NO. 6       

  FINISHES       
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  CARRIED TO SUMMARY         

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  MP 14   
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  ELEMENT NO.7         

            

  MECHANICAL INSTALLATIONS         

            

  Supply deliver and install the following          

  appliances including their support brackets          

  screws e.t.c. and their connection to water          

  supply waste/soil d rainage and electrical          

  power supply: -         

            

  Water Closet          

            

A WC suite as ''Twyford classic''  including cistern          

  plastic cover and seat  4 NO     

            

  Water Closet accessories          

            

B Heavy duty regal plastics single ring seat with          

  

stainless steel hinges and cover as described 

before  
4 NO     

            

  Water Closet "S" Connector          

            

C WC "S" connector to drain pipe for horizontal WC          

  Pan as twyfords  4 NO     

            

  Stainless steel sink          

            

D Stainless steel sink size 1700 x 450mm single bowl          

  double drainer complete  6 NO     

            

E Bricon Ref: - No. 342 chrome plated 1 1/4"          
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  x 1 1/4" bottle trap with 75mm seal and          

  200mm long tail pipe cap nut and wall          

  flange  6 NO     

            

            

            

            

            

            

            

            

            

            

            

       

 Carried to collection     

       

  MP 15   

      

      

  White enamelled shower tray          

            

A Size 760 x 760mm complete with waste          

  out -go plug and chain  1 NO     

            

  Valves and Mixers          

            

B 19mm Diameter bath mixer valve  2 NO     

            

C 19mm Diameter shower mixer valve  4 NO     

            

  Mirrors         

            

D 610 x 457 x 6mm thick plate glass mirrors          

  with chromium plated domed screws  2 NO     
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  Toilet Roll Holder          

            

E Twyford semi recessed  toilet roll          

  holder 150 x 150mm  4 NO     

            

            

            

            

            

            

            

            

       

 Carried to collection      

       

            

  COLLECTION     

          

  Brought   forward from   MP 15     

          

  Brought   forward from   MP 16     

          

          

            

          

  TOTAL FOR ELEMENT NO. 7       

  MECHANICAL INSTALLATIONS       

  CARRIED TO SUMMARY         
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  MP 16   

      

  ELEMENT NO. 8         

            

  FITTINGS AND FURNITURE         

  SHELVES         

            

A 25mm thick block board 500 x 2000mmhigh doors 60 NO     

            

B Ditto partitions 30 NO     

            

C 50 x 25mm door frame 270 LM     

            

D Cupboard lock 60 NO     

            

E 75mm steel hinges 90 PRS     

            

F 300 x 450mm drawers 60 NO     

            

G Prepare and apply 3 coats of gloss oil paint on the surface         

  of timber 54 SM     

            

            

            

            

            

            

  
        

                     

-    

            

            

  
        

                     

-    
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-    

  
        

                     

-    

  
  

      

                     

-    

  
  

      

                     

-    

  
        

                     

-    

            

            

            

            

  
        

                     

-    

            

  
        

                     

-    

            

            

       

 TOTAL FOR ELEMENT 8 - FITTINGS & FIXTURES      

 CARRIED TO SUMMARY       

      

  MP/ 17   

ITE

M 
DESCRIPTION 

QUANT

ITY 
UNIT 

RAT

E 

KSH

S 

            

  

ELECTRICAL BQS FOR INSTALLATION -

TONPROPOSED MILK PROCESSING 

PLANT -BARINGO COUNTY 

        

            

            

  Supply,install test and commission the below          
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  listed electrical works. The works to be done by a          

  registered electrical contract or         

            

  Category A -1 of E.R.C         

            

  LIGHTING POINTS         

            

A Lighting points wired in 3x1.5mm2 single core          

  PVC copper cables in concealed 20mm heavy          

  gauge PVC conduits for;          

i) one way switching  19 NO     

ii) Two way switching  20 NO     

            

  SWITCHES         

B 

6A Moulded plate flush mounted switches with 

screw covers as CIPSAL,BG or approved 

equivalent being;  

        

  1. One gang one way  19 NO     

  2. One gang  two way  14 NO     

  3. Intermidiate  2 NO     

  4. Two gang two way  4 NO     

            

  LIGHTING FITTINGS         

C 1200mm 36watts x 2 baffle louvered fluorescent          

  fitting as thorn or approved equivalent  10 NO     

            

D 1200mm 3 6watts x 1 baffle louvered fluorescent          

  fitting complete with  tubes as thorn or          

  approved equivalent  29 NO     
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E 
100W bulkhead fittings as thorn cat.No.OLG 1100 

or approved equivalent  
6 NO     

            

F 60Watts sphe rical fitting  as thorn cat.N.MTC 1060          

  complete with lamps  4 NO     

            

       

     

       

  MP/ 18   

            

            

  POWER POINT         

A 13AMPS.Power points wired ring comprising 3 x          

  2.5 mm2sq single core  PVC copper cables          

  drawn is concealed 25mm HG PVC conduits  21 NO     

            

B 13AMPS.Moulded plate swiched socket outlet          

  with neon indicator as BG.CLIPSAL or approved  21 NO     

  equivalent          

            

C 

Cooker power  point wired In 3x6.0mm2 core 

single corePVCI copper cables drawn is 

concealed 25mm dia PVCconduit  

2 NO     

            

D 45A cooker control unit complete with 13A          

  socket outlet as MK or approved equivalent  2 NO     

            

  THREE PHASE POWER POINTS         
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E 

15A three phase isolator wired in 4x4.0mm2 

PVCsingle corecopper cables for 3.5kw water 

pump 2,5kw cold room motor2.5 kwex trac fan 1 

and 2.5kw extrac.fan 2  

4 NO     

            

F 100A fan 2 three phase isolator for t he cooling          

  process wired in 35.0mm2 SWA/PVC 4          

  corecopper sub -main  1 NO     

            

G 163A three phase isolator for wired in 35mm2          

  WSA/PVC 4corecopper sub -main cable for          

  refrigeration  1 NO     

            

            

H 10A three phase isolator wired in 4.0mm2 x 4 core          

  
WSA/PVC sub -main copper cables for the hose 

reel pump        
1 NO     

            

       

     

       

      

      

      

  MP/  19   

      

      

       

            

  POWER INTAKE AND DISTRIBUTION         

            

A 400A Busbar chamber installed in a power house  1 NO     
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B 63A three phase M.C.C.B for the control of          

  power to 60KVAR power factor correction          

  cabinet.  1 NO     

            

C 300A three phase isolator for control of power to          

  the busbar chamber  1 NO     

            

D 12way three phase distribution board  1 NO     

            

  CABLES         

E 95.0mm2 4 core SWA/PVC cables for supply of          

  power from  the low voltage switch board to the          

  power control panel at the workshop.  100 mtrs     

            

F 35.0mm2 PVC/SWA.PV4 - core armoured cables          

  run along the perforated cable tray  80 NO     

            

G 25mm2 -4core PVC/SWA/PVC ar moured cables          

  from the LV switch board to the 60KVAR power          

  factor correction cabinet  50 MTS     

            

H 6.0SMM-4core PVC/SWA/PVC armoured cable          

  from the LVSB to the fire service distribution          

  board  50 MTS     

            

J 4.0mm2 -4 core   P.V.C/SWA/P.V.C armored          

  cable from the fire service distribution board to          

  the 10 A Hossereel  20 MTS     

            

K 
4.0mm2 -4 core P.V.C/SWA/P.V.C armored cable 

from  
35 MTS     

  the D.B sub t o the fire isolator for 3 disc fitter          
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L 60KVAR power factor correction cabinet          

  (automatic capacitor bank)  1 NO     

            

            

            

            

       

 Carried to collection     

       

  MP/  20   

      

A 24way three phase main distribution board  1 NO     

            

B Earthing of the generator house and the power          

  house toKPLC requirements  2 item      

            

C 200mm x 50mm 14KWG gauge white power          

  coated metal trunking or perforrated cable tray  27 NO     

            

D Single phase MCBS as follows          

  i.10A 3 NO     

  ii.20A 3 NO     

  iii.30A 2 NO     

            

E Three phase MCCBs as follows          

  i.10A 4 NO     

  ii.120ATPMCCB 1 NO     

  iii.180ATPMCCB  1 NO     

            

  FIRE ALARM AND DETECTORS         

F 6Zone fire alarm control panel  1 NO     

            

G Fire alarm control panel power point wired in 3 x          
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  2.5smm PVC single core copper cables in          

  concealed 25mm PVC H/G  conduit  14 NO     

            

H Manual Break glass fire alarm units as MENVIER  6 NO     

            

J Photo thermal smoke detector complete with all          

  accessories as menvier model NO.MPT950 or          

  approved equivalent  14 NO     

            

K Fire bell sounders as 24 CDC8" (200mm)as          

  Menveir Model NO.MBM248 or approved          

  equivalent  2 NO     

            

            

       

 Carried to collection     

       

       

      

  MP/  21   

      

      

      

      

      

      

            

  LIGHTENING PROTECTION         

            

A. 25mm x 4mm thick HC soft copper tape as furse          

  installed on the roof ridge including copper          

  saddles spaced at 1000mm interval bonded to          

  all metal work on the roof including junction          
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  clamps and down linked to test clamp and          

  earth electrode  80 M     

            

B. Gun metal air -termination base as furse cat NO          

  SD 105 2 NO     

            

C. 25MM TYPA Rodeto to tape conn ector clamp as          

  a furse cat NO.105  2 NO     

            

D Extensible earth electrode 5/8C/W Clamp as          

  furse cat NO RB 205  4 NO     

           

E 15MMX500MM aerial rod as furse cat NO RB 205  2 NO     

            

F 15mm diameter copp er aerial multiple          

  spikes(point) as furse cat  No cat NORA 600  2 NO     

            

G 
25MM Approved test clamp/junction as furse cat 

NOCN105  
2 NO     

            

H Earthing chambers 300mmx300mm masonary          

  type complete with removabl e cover  4 item      

            

            

       

 Carried to collection     

       

      

      

      

      

  MP/  22   
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  SUMMARY PAGE         

            

1 BROUGHT FORWARD FROM PAGES MP/18         

            

2 BROUGHT FORWARD FROM PAGES MP/19         

            

3 BROUGHT FORWARD FROM PAGES MP/20         

            

4 BROUGHT FORWARD FROM PAGES MP/21         

            

5 BROUGHT FORWARD FROM PAGES MP/22         

            

6 Allow for KPLC THREE PHASE SERVICE LINE       

    

300,

000.

00  

  THREE HUNDRED THOUSAND Shillings         
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 TOTAL    

       

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  MP/  23   

      

      

  SUMMARY         

         

1 SUBSTRUCTURES MP 1     

         

2 WALLING MP 2     

         

3 ROOFING MP 5     
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4 WINDOWS MP 8     

         

5 DOORS MP 11     

         

6 FINISHES MP 14     

         

7 MECHANICAL INSTALLATIONS MP 16     

         

8 FITTINGS MP 17     

         

8 ELECTRICAL WORKS MP 23     

         

         

         

            

            

  TOTAL  FOR MILK PROCESSING PLANT       
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  MP/  23   

      

      

   PC AND PROVISIONAL  SUMS         

            

A. Allow a provisional sum of Kenya Shillings          

  Two  Hundred  Thousand (400,000.00)          

  for Contingencies    SUM   

    

400,

000.

00  

            

B Allow a provisio nal sum of Kenya Shillings          

  Two Hundred  Thousand (200,000.00)          

  for Plumbing and Drainage Works    SUM   

    

200,

000.

00  
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 Carried to collection     

    

600,

000.

00  

       

      

            

  Brought     Down   from  Page No. PC/   1 
Abo

ve  

    

600,

000.

00  

            

  TOTAL FOR PC AND  PROVISIONAL SUMS         

    

    

    

600,

000.

00  

  CARRIED TO GRAND SUMMARY         
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  PS/ 1   

      

 

 GRAND SUMMARY    

    

ITEM  DESCRIPTION 

TENDERERS 

AMO UNT 

OFFICIAL USE ONLY  

                 

    Kshs Kshs  

        

  PROPOSED  COMPLETION WORKS TO      

  MILK PROCESSING PLANT AT ELDAMA RAVINE -     

  BARINGO COUNTY      

        

A   PARTICULAR PRELIMINARIES     

        

B GENERAL PRELIMINARIES     

        

C PROPOSED  COMPLETION TO MILK PLANT     

        

D PC/ PROVISIONAL SUMS     
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                        SUB-TOTAL            

        

E ADD 16% VAT      

        

  TOTAL CARRIED TO FORM OF TENDER      

Amount in words…………………………………………………………………………………………………………………………………………………………….. 

………………………………………………………………………………………………………………………………………………………………………….……………………………………………

……. 

    

Tenderers signature and stamp…………………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………………………………………………………………………………………………………

. 

…………………………………………………………………………………………………………………………………………………………………………………………………………………….…

…… 

Address……………………………………………………………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………………………………………………………………………………………… 

Date……………………………………………………………………………………………………………………………………………………………………………………………………………………

. 

    

Witness Name……………………………………………………...…………………………………………………………………………………………………………………………. 

Signature………………………………………………………………………………………….…………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………………………………………………………………………………………………………………

…. 

…………………………………………………………………………………………………………………………………………………………………………………………………………………………

…. 

Address………………………………………………………………………………………………………………………………………………………………………………………………………………

……. 

Date……………………………………………………………………………………………………………………………………………………………………………………………………………………

…… 

    

 


